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Issued to (Bidder): ......ccoeuivnane
Postal Address with Contact No. & e-mail ......cocvevrvvnnnnnens

Price — Free of Cost

West Bengal Form No. 2911
Applicable For Works of value up to Rs 25 (Twenty Five) Crore

r3. X T vve - 0o D020-2022 af KaRdaap-T
Tender No. s SL, No. of (Year)

TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTORS

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

1 All work proposed for execution by contract will be notified in the form of invitation to
tender posted in concerned departmental website, e-prorsresart pEE ofysie JOTIITEERL

e il and to be published in local news paper for wide
circulation also in the notice boards at public places signed by the Tender Inviting
Authority.

This form will state the work to be carried out, the date for submitting and opening of
tenders as well as the time allowed for carrying out the work; also the amount of earnest
money to be deposited with the tender, the amount of security deposit to be deposited by
the successful bidder and the percentage, if any, tc be deducted from hills. Copies of the
specification, design & drawings and other documents required in connection with the
work, signed for the purpose of identification by the Authority inviting Tender shall also be
open for inspection by the contractor at the office of the Tender Inviting Authority during
Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by
each member thereof, or, in the event of absence of any of the partners, it must be signed
on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so.
Such power-of-attorney is to be proeduced with the tender, and in the case of a firm carried
on by one member of a joint family; it must disclose that the firm is duly registered under
the Indian Partnership Act.

3. Acceptance of measurements entered and bills raised on account of a work, when
executed by a firm, must also be signed by the several partners, except where the
contractors are described in their tender as a firm in which case the receipts must be
signed in the name of the firm by one of the partners or by some other person having
authority to give effectual receipt for the firm.

4. Any person who submits a tender shall {ill up the usual printed form, stating at what
rate he or she is willing to undertake the work. Tenders which propose any alteration in
the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit a separate tender for each. Tenders shall have
the name and number of the work to which they refer, written outside the sealed
envelopes.

5. The Tender Inviting Authonty or his/her duly authorized representative will apen
tenders in presence of intending contractors/bidders who may be present at the time, and




will enter the bid amounts as percentage rates above or below or at par of the tender BOQ
of several tenders in a comparative statement in a suitable form. In the event of a tender
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall
thereupon for the purpose of identification, sigh copies of specifications and other
documents mentioned in the Rules. In the event of a tender being rejected, the earnest
money with such unaccepted tender shall be refunded within 10 days from the date on
which the tender is decided, provided the contractor(s| present himself/herself before the
Tender Inviting Authority to take the earnest money refund.

6. The accepting authority reserves the right to reject any or all of the tenders without
assigning any reasons to the participating bidders and he/she will not be bound to accept
either the lowest tender or any of the other tenders.

7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not
be considered as an acknowledgement of payment 5 the Tender Inviting Authority and the
contractor shall be responsible for ensuring that he[she procures a receipt signed by the
Tender Inviting Authority, or a duly authorized representative.

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by
the executing Department at their supply/issue rates, shall be filled in and completed in
the office of the Tender Inviting Authority before the tender form is issued. If a form is
issued to an intending bidder/contractor without having been so filled in and completed,
he/she shall request the office to have this done before he/she completes and delivers
his/her tender.

(B) Applicable for e-tenders of value abowve Ra. 5.0 Lakh

1. All works of tender value above Rs. §.00 lakh proposed for execution through thi
contract document are to be notified and published in the form of notice inviting e-tender
{e-NIT) in the desngnated official gepder website ﬁovemment of West Bengal having UR

htips://wbtenders.gov.in, and uploaded ~ sim taneously in the URL of concern
Department inviting Tenders. Thus the tender may be seen and downloaded by logging in
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting
Authority and its corresponding abridged notice also published on the same date in th
print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the da
for encrypting (submitting) and decrypting (opening) of e-temdess, the time allowed {
carrying out the work; amount of earnest money to be deposited with the e-tender
procedure for submission of EMD, amount of security to be furnsshed by the successfi
bidder/contractor, security/ performance security to be deducted from running accoun
bills, copies of specifications, Bill of Quantities, design and demwings and any othe
document required in connection with the work, digitally &g=es for the purpose ¢
identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to dowmises ®ee e-tender document
directly from the website stated above. Tender is required 88 8% s tmitted online by th
intending bidders by authorized e-Tokens provided as BM&E WS i the only mode of d
submission of tender and document(s). All information ﬂ.- = website conststmgi
e-NIT, WB Form No. 2911, Tender Bill of Quantities swrigenda notices an
drawings etc., if any, shall form part of the Contract. W socedure of submissic
have been explained under “General Terms & Condit ure attached with th
notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting
the tender contract/agreement. Contractors/bidders
of tender documents along with other related doc
through the above website(s) within the stipulated
Tenders are to be submitted in two folders at a
Technical Bid’ and the other Financial Bid". The &
through all the documents and prepare to upload
Document Format [PDF) in the designated link in &8
He/she needs to fill up the rates of items/percentage
in the designated cell and upload the same again
their Financial Bid. Documents uploaded are virus
Digital Signature Certificate (DSC). Contractors/

=ms an integral part |

o upload the entire 5

waied for in the e-tend

as given in the e-NI

~ work, one being t
er shall carefully

focuments in Portat

=s their Technical B

“o» nloaded for the wo
¢ link in the portal

© o tally signed using ¢
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FICE OF THE SUB DIVISIONAL OFFICER
KDWIP-I SUB DIVISION

NDARBAN DEVELOPMENT BOARD NOTICE INVITING TENDER NO. 01
KDWIP ,24 PARGANAS(SOUTH) OF 2020-21 OF KAKDWIP -1 SUB DIVISION

led Tenders are hereby invited for following 20( Twenty) numbers of immediate repair type of works from

able Resourceful bonafied contractors having eligibility of similar nature of works specially in Sundarban region,
s notice is floated as per direction of the Executive Engineer of Civil Engineering Division No.-Il of Sundarban
velopment Board in compliance with the order no. 5696(Y) , Dated 01-10-2019 of the Finance Department.

Last Date & Time of Receiving Application.......... - Upto 14.30 hours of 03-07-2020 at the Office of the
Sub-Divisional Officer, Kakdwip-1 Sub-Division,Kakdwip

Last Date & Time of Issuing Tender Form ............. = Upto 14.30 hours of 07-07-2020 at the Office of the
Executive Engineer, C.E.D.-11/S.D.B. , Mayukh Bhawan

Last Date & Time of Receiving Tender Form.......... ;- Upto 14.00 hours of 08-07-2020 at the office of the
Sub-Divisional Officer, Kakdwip-! Sub-Division,Kakdwip

Date and Time of Tender Opening ........cc.cceveereeenneai= - Upto 14,30 hours of 09-07-2020 at the office of the
Sub-Divisional Officer, Kakdwip-l Sub-Division,Kakdwip

i) Tender in sealed envelope to be received/dropped at the office of the undersigned.Any other
declaration/statement in this respect,if found in N.I.T. Itself or in any where else of the tender documents
should be ignored.Afterwards sealed tenders shall be opened at the office of the S.D.0./Kakdwip-l in presence
of the contractors or his authorised representatives. If any one failed to present at the time of opening no
claim/objection will be entertained.

ii) Tender documents will be purchased from the office of the Executive Engineer,C.E.D.-11,S.D.B.

iii) No N.5.C. & K.V.P. Will be accepted as Earnest money along with Tender papers.Only Bank Draft or
Banquers cheque payable at Kolkata drawn in favour of Executive Engineer,Civil Engineering Division No.-ll
will be accepted as Earnest money and must be attached with the tender form.

iv) Each applicant should submit self attested copies of GST registration certificate,P.T.C.C.{Challan),|.T.
Return,Pan Card,Last Saral in favour of the Firm/Agency.But they should bring original papers for verification.

v) Tender form may be issued as per Eligibility Criteria attached with this notice.

vi) The accepting authority reserves the right to reject any or all tenders without assigning any reasons to the
participating bidders and he/she will not be bound to accept either the lowest tender or any of the other
tenders.

vii) Receipt of an accountant or clerk for any money paid by the contractor will not be considered as an
acknowledgement of payment to the Tender inviting Authority.

Memo No. 57/K-1/2020 Dated- 24.06,2020

@W%ﬁ.ag.uu

Sub Divisional Officer
Kakdwip-I Sub Division
Sundarban Development Board
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: of Works

Earnest

Approach Road and its Slope
Protection of jetty-approach
on river Kalnagini at
Bisalaxmi jetty ghat ghat
damaged due to cyclonic
storm 'AMPHAN' in G.P. -
Bapuji P.S & Block- Kakdwip
under Kakdwip-1 Sub-Division
of C.E.D-I!

Amount Put . Price of 3 -
Meoney | Contractor's | W.B. Time for Receiving
Name Of Works to Tender e Tender _
{2%) Eligibility |Form No. Completion | Tender
{Rs) (Rs) Documents
Repair of Single vent 90 cm.| 4,64,672.00f 9293.00 L] 2911(ii) |5/-+750/- |45 days Office of
Dia sluice at Ghoylar Gheri S s the Sub
damaged due to cyclone 2T Divisional
AMPHAN in  Mouja - 5—: b3 Officer ,
Gangadharpur, G.P.- Rishi E g Kakdwip-!
Bankim Chandra, PS. - g = Sub
Kakdwip, Block- Kakdwip 3 g Division
under Kakdwip-1 Sub- =g Office at
Division. of C.E.D-IL.S.D.B. LG Kakdwip .
a v
(Plan Head) a §
Immediate Repair to| 4,64,680.00| 9294.00 E 9 2911(ii) |5/-+750/- |45 days
damaged Store due to < &
cyclone AM-PHAN located at 3 :%’
5 no hut in G.P.-Surajnagar 33
P.S.- Harwood Point Coastral E "i
& Block- Kakdwip under 2 g
Kakdwip-l Sub-Division. Of e 2
SDB. 52
5
Immediate  repair  to| 4,50,946.00( 9019.00| 5 3 2911(ii) [S/-+750/- |45 days
Approach Road and its Slope = §
Protection of jetty-approach E %
on river Kalnagini at Taimur % 2
ghat damaged due to g§
cyclonic storm 'AMPHAN' in ‘? =
W S
G.P. - Bapuji P.5 & Block- E S
Kakdwip under Kakdwip-I - §°
Sub-Division of C.E.D-II. € =
© 8
R=3)
a
Immediate repair tal4,57,297.00 | 9146.00 § o 2911(ii) |S/-+750/- |45 days
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outright without showing any reason ) .
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Amount Put

Earnest

Price of

Pipe Sluice (90 Cm dia) at
Kakdwip Moynapara (Near
Pratap Mondal's  Aroat)
damaged due to Cyclonic
Storm AMPHAN in Mouza -

Kakdwip, G.P.-Swami
Vivekananda, P.S.& Block-
Kakdwip under Kakdwip-I

Sub-Divn. Of CED-II

Contractor' W.B. i
Name Of Works to Tender N:::‘;v :: ri;(i:l'srs Earm Mo Tender Cg‘“
2 i . mpletion
(Rs) > & ¥ . Documents
(Rs) N
Immediate Repair to} 4,68,095.00( 9362.00| B 2911(ii) |5/-+750/- |45 days
damaged 2 {Two) nos B.P. &‘5 @ office of
Road due to cyclone AM- = > i the Sub
. y i N E !
PHAI\{ in Chéndtpur & GP e = | Divisional
Bapuji P.S.- Harwood Paint 2 £ | Officer,
Coastral & Block- Kakdwip ® Z i Kakdwin-|
der  Kakdwip-l  Sub- - EEWIPS
unde P = B Sub
Division. of C.E.D-IL. o 2 e
1)Damaged length- 600.00 S8 G
2gD gd | .h z g Office at
m, |Damzage ength- a 2 Kakdwip .
400.00 m S 5
Q =
v R |
Immediate Repair to| 4,77,823.00( 9556.00 g 9 2911(ii) |5/-+750/- |45 days
damaged 2 (Two) nos B.P. 5 E
Road due to cyclone AM- _§°E‘
(1]
PHAN in Taktipur & G.P.- A :
c 3
Bapuji P.S.- Harwood Point B E |
Coastral & Block- Kakdwip g § :
under Kakdwip-I Sub- A —é
Division. of C.E.D-IL. ¥ <
1)Damaged length- 700.00 $E
m, 2)Damaged  length- 5% |
[+ 1]
300.00 m § :
I/R to B.P. Road from Shop of| 3,13,518.00] 6270.00 ;g ‘E 2911(ii} [5/-+750/- |45 days
Durajadhan Ghosh to the = §
house of Ganada Sardar %"E
damaged due to Cyclonic 'Z'E
Storm AMPHAN in Mouza- 2w
Manmathapur, G.P.- 5%
5 >
Rabindra, P.S.- Dhola Hat & 2 B
Block - Kakdwip under & x
Kakdwip-1 Sub-Division, 25
T o
S 2 &
I/R to Double vent Hume| 4,71,643.00 9433.00| =© § 2911(ii) [5/- +750/- |45 days
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rejected outright without showing any reason ) .




Earnest

SDB Conc. Road towards
letty approach of Khatua
Bazar damaged due to
cyclonic  storm  'AMPHAN'
in Mouza- Dwariknagar , at
G.P. Namkhana , PS. &
Block - under
Kakdwip-l Sub Division of

C.E.D.-It, SDB.

Namkhana

Amount Put , Price of . .
Name OF Warks to Tender Money | Contractor's | W.B. o Time for Receiving
(2%) Eligibility |Form No. Completion Tender.
(Rs) (Rs) Documents
5
I/R to Concrete road from| 3,93,086.00] 7862.00 . 2911} |5/-+750/- |45 days Office of
Vivekananda SSK to T T the Sub
Moynapara Manasa Mandir & £ Divisional
o
damaged due to Cyclonic o -Pi Officer,
Storm AMPHAN in Mouza - g -] Kakdwip-I
Kakdwip, G.P.-Swami g e Sub
Vivekananda P.5. & Block- o3 § Division
Kakdwip under Kakdwip-l wi 2 Office at
Sub-Division. of C.E.D-Il. i < Kakdwip .
0% I
I/R of out fall point of] 4,16,627.00( 8333.00 E § 2911(ii) |5/- +750/- |45 days
drainage system at Kakdwip ;{ =
Buddhapur damaged due to A "3
Cyclonic Storm AMPHAN in g 3
Mouza - Kakdwip, G.P.- 3 'i
Swami Vivekananda, P.5.& S8
Block-Kakdwip under 4
Kakdwip-1 Sub-Divn. Of CED-II S8 E
TE
3 QO
I/R to Brick Paved road and| 4,64,272.00| 9285.00( _é 29114ii)  [5/-+750/- |45 days
concrete rorad from Baliara %4 <
Bazar to Mandal Bazar 2B
damaged due to cyclonic -
@
storm 'AMPHAN' in Mouza F o
Baliara & Bagdanga , at G.P. ‘_E -%
Maousuni , P.S. -Freserganj £ g
Coastal & Block - Namkhana _:g: Etga
under Kakdwip-l Sub Division © 8
of C.E.D.-Il, SDB o B
EB
£
sz
8
I/R to Brick Paved rcad from| 4,83,539.00] 9671.00 @ ] 2911(ii) |5/- +750/- |45 days
iy
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outright without showing any reason ),




sluice near Patibunia Masjid
damaged due to cyclonic
storm 'AMPHAN' in Mouza -
Patibunia G.P.- Shibrampur ,
P.8 &  Block-Namkhana
under Kakdwip-l Sub-Division
of CED-il,5DB.

showing any reasan ).

Earnest q
Amouptiput M Contractor's W.B Brice of Time for Receivin
one .B. i ivi
Name Of Works to Tender y N Tender ] 2
(2%) Eligibility |Form No. Completion | Tender
(Rs}) (Rs) Documents
5
I/R to Single Vent 90 Cm dia| 4,21,946.00) 8439.00f 2911(ii) |5/-+750/- |45 days Office of
Sluice over Mahrajganj Khal § g the Sub
damaged due to Cyclone ég Divisional
'AMPHAN' in  Mouza - S Officer,
Maharajgan] at G.P.- }'3,: 'gn Kakdwip-1
Fresergan] , P.S. & Block- E 2 Sub
Namkhana under Kakdwip-I =79 Division
Sub-Division of CED-I1,SDB, D, Office at
@
g E Kakdwip ..
2
w £
I/R to Single Vent 90 Cm dia| 3,35,094.00| 6702.00 z ‘;‘ 29114y  |5/-+750/- |45 days
Sluice near Namkhana Rice ::: §
Mill damaged due to =
o =
Cyclone 'AMPHAN' in Mouza- o 2
Namkhana, G.P, , P5. & 3%‘
Block-Namkhana under Q E
Kakdwip-l Sub-Division of g 2
CED-1,SDB. s <
& g
-
= L
2w
[/R to Single Vent 90 Cm dia| 3,92,053.00| 7841.00 _rg = 29114} [5/-+750/- |45 days
Sluice over Sundarika Khal S &
vl -
near the house of Subhas N é
Maity damaged due to E =
Cyclone  'AMPHAN'  in g Z
Mouza - Debnagar at G.P.- g §
Namkhana , P.S. & Block- E%
Namkhana under Kakdwip-| r‘éiﬁ
Sub-Division of CED-I1,SDB. a5
LE c
Qe
I/R to Single Vent 80 Cm dia| 4,36,785.00| 8736.00 E :E: 2911(ii) {5/-+750/- |45 days
Sluice at Poina Bundh g -5
@9
damaged due to Cyclone g =
@
‘AMPHAN' in  Mouza - g o
U
Narayanpur at G.P.- 2
Narayanpur , P.S5. -Kakdwip S B
= >
& Block-Namkhana under ERy
L
Kakdwip-l Sub-Division of E x
CED-II,5DB. EX:
33
® 9
I/R to Two Vent 90 Cm dia| 4,19,370.00| 8387.00 -‘C: ‘_Ef 2911(ii} |5/-+750/- |45 days
2 8
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=
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Earnest

its Slope Protection of RCC
pile jetty on river Chenail at
Taker Bazar damaged due to
cyclonic storm 'AMPHAN' in
G.P, - Namkhana ,PS. &
Block- Namkhana , under
Kakdwp-l Sub- Division of
Civil Engineeeing Division No-
Il, Sundarban Development
Board

TS M Contractor's| W.B Price-of Time for Receiving
oney .B. i ivi
Name Of Works to Tender Tender
(2%) Eligibility | Form No. Completion Tender
(Rs) (Rs) Documents
I/R to Bituminous road from| 4,70,683.00] 9414.00 . 2911(ii) |5/-+750/- |45 days Office of
Sima Bundh to Muriganga & 5 the Sub
River damaged due to 5 ,g Divisional
c
cyclonic storm ‘AMPHAN' in 232 Officer ,
Mouza-Rajnagar, G.P- “E’ g Kakdwip-|
Narayanpur, P.S5-Kakdwip & _’§ E % Sub
Block-Namkhana under § %E Division
Kakdwip-l Sub-Division of 29w Dffice at
xS
C.E.D-1I, SDB, &3 Kakdwip .
ELs
5z B
: v 9 o
Repair to Approach Road| 4,80,547.00| 9611.00| £ % 4 2911(ii) |5/-+750/- |45 days
and its Slope Protection of R i % '%
C C pile jetty on river £ & E
Saptamukhi at Khatua Bazar *3B g
in G.P. - Namkhana ,P.5. & K o g
Block- Namkhana , under = 2%
Kakdwp-l Sub- Division of Ex 9
= 0 =
Civil Engineeeing Division No- g 32
[ F)
I, Sundarban Development 8§ £ 8
Board _§ €5
£ T v
538 &
258
Q. =
I/R to Approach Road and| 4,82,620.00| 5652.00 Ef_{; 2911(ii) |5/-+750/- |45 days
> . n
= T
S8¢F
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SaE
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et
c s ¢
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R e
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reason ) .

Memo No. 57/K-1/2020

Dated- 24.06.2020

o,

et ST

e I TR Y

Sub Divisicnal Officer
Kakdwip-1 5ub Division
Sundarban Development Board



If several sub-works
included, they

wid be detailed in a

arate list

the addenda and corrigenda related to the e-tender and upload all
also as a part of their tender document.

5. Documents uploaded by the contractors/bidders with all infi
comprising Technical and Financial bids cannot be changed after lastfend
submission of the e-tender.

6. Deed of Consortium/Partnership Firm, and documents of their registration in the fis
of certified copy of Form No. VIII," issued under the Indian Partnership Act, 1932 (Act-IX of
1932), GST, & PAN (Permanent Account Number) as per RBIl guidelines/above Rs.
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances
defined in the e-NIT.

7. The tender evaluation and accepting authorities reserve the right to reject any or all of
the tenders without assigning any reasons and he /she will not be bound to accept either
the lowest tender or any of the tenders.

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed.
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of
provisions in the notice of the tender.

9. Generally Bids will be valid for 120 days from the date of opening of the financial
proposal. However, extension of bid validity may be suitably considered by the Tender
Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect.

TENDER FOR WORKS

I/We on behalf of the Governor hereby tender for the execution of the work specified in
the underwritten “Memorandum” within the time specified in such “Memorandum” at
the rates specified therein, and in accordance, in all respects within the Rules
contained in clauses hereinafter, in all of the annexed General Conditions of Contract
(GCC), Special Conditions of Contract {SCC) and with such other materials as are
provided for, by and in all other respects in accordance and with such conditions so far
as applicable.

MEMORANDUM

(a) General description of work ...

(b) Estimated cost put to Tender .. Rs
{c) Earnest Money Deposit ... Rs.
(d) Security Deposit (including earnest money) ... Rs
{e) Percentage, if any, to be deducted from bill ... Rs

(RUPEES..—.....evvrerr oo
Percentage. ..........cc..cooiiiiiiiiiiiennn, )

(f) Time allowed for the work from date of written order to
CommeEnce .....oovvvviiiiriiiiii e, calendar months.

For offline tender during submission of bid and during execution of Agreement for online
tender

Name of Work Amount Put to Rate Quoted by the Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par) in words & figures)




*Give
particulars
and
numbers

Strike out
fa) or (b)

as
applicable.

T Signatnre of
Contracior before
submission of
lender

X Signature of
Witness o
Contractor’s
SIgnnre

XX Stgmature of
the Executive
ngeneer/dl
on hehaif of the
Depertment.

Should this Tender be accepted, 1/we hereby agree to abide by and fulfill all of ¢
terms and provisions of the said conditions of contract annexed hereto so far as applicabls
or in default thereof to forfeit and pay to the Governor or his/her successions in office
the sums of money mentioned in the said conditions.

A sum of Rs ... * has been furnished through online
banking/RTGS/NEFT transfer as earnest money deposit |(a) the full value of which is
be absolutely forfeited to the Governor or his/her successors in office, withoy
prejudice to any other rights or remedies of the said Governor or his successors
office. Should [/we not deposit the full amount of security specified in the abg
‘Memorandum’ in accordance with clause [(A) of the said conditions of contract, the
sum of Rs ............ shall be retained by the Government as on account of such security
aforesaid:(b) the full value of which shall be retained by Government on account of
security deposit specified in clause 1 (B) of the said conditions of contract).

Dated the Day of 20
X T

(Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the St
of west Bengal

XX
Dated the Day of {(Month)
. il L]
GENERAL CONDITIONS OF C
Clause 1 1.1 Earnest Money - The persa - = in ©

1o depos
~ or Rs 10

Tender for an Estimated Amount up o Rs
Earmest Money @ 2% (Two percent) of th
whichever is lou er.

In case of offline tender comet form of Bank D
or Bankers Cheqgue.

In case of Qtle deposited through
tender portal 5 the following pays
modes:

i) Net banking £ PEyment gateway) in case
payment thro  ICRC

ii) RTGS/NEFT in ¢ "F;:, account in any Bank
his/her tenderfeu IS dated: - 28.07.2016
Secretary to the Gowers sasie Department. The L1 bidd
shall make the Formad e of Acceptance (LOA) 1
by the Tender Acceptis Farmal Agreement within
time period as prescs L0 A) for the purpose, may
construed as an a process and will be dealt
accordingly in a legal hlackhsting the bidder.

1.2 SBSecurity D
tender has been accepted
under the contract, the an.
with the Earnest Money 2 aly m—— into security deposit, =5
amount to 10% of the valne il  mmasrrial point of time and g
during the progressive AT " et ®otal deduction together
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Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional secun:y
@ of 10% of such additional amount is to be deposited for all such excess/ and
supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government
under the terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage,
due to reduction of tendered amount due to any reason whatsoever, such additional
earnest money shall be deemed to have been converted into security and further
deductions from progressive bills shall be made, taking into consideration the enhanced
component of earnest money so converted into security.

Security deduction will not normally be required for hiring of inspection vehicles and
boats etc., supply of tools & plants, furniture and computer peripherals. Separate
agreement may be required in those cases, particularly for consultancy and RFP for EPC,
which shall be made in standard formats to be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months
beyond the defect liability period.

Additional Performance Security @ 10% of the tendered amount in the form of Bank
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be
obtained from the successful bidder, if the accepted bid value is 80% or less than the
estimated amount put to tender,

If the bidder fails to submit Additional Performance Security within 7 (seven) working
days from the date of LoA or the time period as approved by the Tender inviting
Authority, his Earnest Money will be forfeited.

If the bidder fails te complete the works successfully, the Additional Performance
Security along with Security Deposit lying with the Government shall be forfeited at any
time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills
of the Contractor as per relevant clauses of the contract will in no way be affected/
altered by this Additional Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence. Time being deemed to be the
essence of the contract on the part of the contractor, the contractor shall be bound in all
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT
into various ‘ldentifiable and quantifiable construction related stages’ pertaining to
the work. In the event of the contractor failing to comply with any of the conditions
related to achieving the ‘Milestones’ within the specified time period prescribed for
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones
defined in the Notice [nviting Tender over the total time allotted for its full completion
and in terms of clause 5 or fails to complete the work and clear the site on or before
the end of contract period or extended date of completion, he/she shall, without
prejudice to any other right or remedy available under the law on account of such
breach, pay as agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of
completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of
work arrived for each month of delay to be computed on per day basis subject to
the ceiling limit of security deposit already withheld or due to be withheld
during imposition of the said clause and minimum payable compensation
equivalent to the Earnest Money deposited (EMD).
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Provided always, that the total amount of compensation for delay, to be paid under‘
clause shall not exceed 10% of the tendered value of work or the tendered value of the i
or group of items of the work, for which a separate period of completion is originally givt

The amount of compensation may be adjusted or set-off against any sum payable to
contractor under this contract, if the contractor catches up with the progress of w
subsequently, part or full of the desired progress as per the contract in accordance %
the decision of the Tender Accepting Authority, under powers delegated by Governmen
be communicated by the Engineer-in-Charge, the withheld amount shall be releas
However, no interest, whatsoever, shall be payable on such withheld amount.

Force majeure :-If the work(s) be delayed for the following reasons:-

Due to war, internal emergency and other conditions such as abnormally bad weath
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, t
contractor shall immediately give notice thereof in writing to the Engineer-in-charge b
shall nevertheless use constantly his/her best endeavors to prevent or make good t

delay and shall do all that may be reasonably required to the satisfaction of the Engines
in-charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-chag
with the prior approval of Tender Accepting Authority, may, without prejudice to his/fhi
any other rights, remedy against the Contractor in respect of any delay, inferil
workmanship, any claims for damages and/or any other provision of the contract §
otherwise, and whether the date of completlon has or has not been elapsed, by notice q
writing, absolutely determine the contract in any of the lollowing cases:

{ii If the Contractor has been given by the Engineer-in-Charge a notice in writing §
rectify, reconstruct or replace any defective work or that work is being performed
in an inefficient or otherwise improper or nn-workman like manner, shall omit &
comply with the requirements of such notice for a period of seven days thereaft=:

(iij If the Contractor has without reasonable canse suspended the progress of work, o
has failed to proceed with the work with doe &0 e« so that, in the opinion of
Engineer-in-Charge he/she will be unable 10 secmre completion of the work by ¢
schedule date for completion, and continues to & a8 o' & oo« of scwen days
writing from the Engineer-in-charge;

{iiij If the Contractor fails to complete the work o0 s e 000 e date or the
Milestones/items of work within individual dates ' compeiion, If any, stipulated
on or before such date(s] of completion and does ot complete them or reach the

defined Milestones within the period specified i #he notice given in writing to tha
effect by the Engineer-in-charge;

(iv] If the Contractor persistently neglects to carry out his/her obligations under the
contract and/or commits default by not complying with any of the terms &
conditions of the contract and does not remedy it, or take effective steps to remedy

it, within seven days after a notice in writing is given to him/her to that effect by
the Engineer-in-Charge;

{v) If the Contractor being an individual, or a firm, or any partner thereof, shall at ans
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration
of his/her Estate made against him/her, or take any proceedings for liquidation o
composition (other than a veluntary liquidation for the purpose of amalgamation o
reconstruction) under any Insolvency Act for the time being in force, or make any
conveyance or assignment of his/her effects or composition or arrangement for the
benefit of his/her crediter or purpert to do so, or if any application be made unds
Insolvency Act for the time being in force for the sequestration of his/her Estate, oo
if a trust deed is executed by him/her for benefit of his/her creditors;

(vij If the Contractor being a Company pass a resolution or the court delivers an ord

of judgement that the Company shall be wound up, or if a receiver or a manager o
behalf of a creditor be appointed, or if a circumstance arise which entitle the Cous

or the creditor to appoint a receiver or a manager or which entitle the court ¢
issue a winding up order;

If the Contractor shall suffer an execution order being levied on his/her goods an
allows it to be continued for a period of 21 days;

If the Contractor assigns without prior written approval of the Tender Acceptin



]

Authority, transfers, sublets (engagement of labour on piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting] or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire work or any portion thereof without prior written
approval of the Engineer-in—charge;

{(ixy AND THEREFORE, the Contractor has made himself/herself liable for action under
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government
with the prior approval of Tender Accepting Authority, shall have the powers to
adopt any of the following actions, as he/she may deem best suited to the interest
of the Government:-

(a) To determine the contract as aforesaid, of which rescission notice in writing
and costs to be recovered for works since executed subject to a minimum of
the amount of Earnest Money deposited by the Contractor under the hand of
Engineer-in-charge, shall be the conclusive evidence. Upon such
determination, the Earnest Money Deposit, Security Deposit already recovered
for executed works and performance guarantee, if any under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the
Government.

(b) After giving notice to the Contractor to measure up the work executed and to
take such whole or the balance ot part thereof, as shall be un-executed out of
his/her hands, and to give it to another Contractor to complete the balance
work, The Contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance
work,

{c) To employ labour paid by the implementing Department, and to supply
materials, to carry out the works or any part of the work, debarring the
contractor and debiting the cost of labour and price of materials (of the amount of
which cost and price determined by certificate of the Engineer-in-Charge shall
be final and conclusive against the contractor) and crediting him/her with the
value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of
his/her contract; the certificate of the Executive Engineer as to the value of
the work done shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor
shall have no claim of compensation for any loss sustained by him/her by reason of
. his/her having purchased or procured any material or entered int¢ any engagement or
v compensation . :
k= fiom not fakEn made any advances on any account or with a view to execute the work or the
der Clause 3 performance of the contract. In case, action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof actually performed under this contract, unless and until the Engineer-in-charge
has certified in writing that the performance of such work and value payable in respect
thereof, and he/she shall only be entitled to be paid the value so certified.

ontractors
mains liable o

Clause 3A. In case, the work cannot be started due to reasons not within the control of
the Contractor within 1/4'" (one fourth) of the stipulated time for completion of the work
or 45 days whichever is less, which is accepted as a valid & justified reason by the
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may
close the contract with the approval of Tender Accepting Authority. In such an
eventuality, the earnest money deposited and the security of the contractor shall be
refunded, but no payment on account of interests, loss of profit or damages etc. shall be
payable at all.

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the
control of the contractor, like Force Majeure enumerated later under Clause 5, the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge
with the consent of the contractor and approval of the Tender Accepting Authority.

ower fo take Clause 4. In cases in which any of the powers conferred upon the Engineer-in-

ssession of o Charge under Clause 3 hereof shall have become exercisable and the same had not

untraclor’s 7
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been previously exercised, non-exercising thereof shall not constitute as a waiver of a
of the conditions hereto, and such powers shall, notwithstanding be exercisable in t
event of any future case of default by the contractor, for which by any clause

clauses hereof, he/she is declared liable to pay compensation amounting to whole

his/her security deposit, and the liability of the contractor for past and futu
compensation shall remain unaffected. In the event of the Engineer-in-Charge putti
in force either of the powers under ix {a) or (c) vested with him/her under the precedi
clause, he/she may if he/she so desires, take possession of all or any tools & plar
materials and stores, in or upon the work, or the site thereof, or belonging to il
contractor, or procured by him/her and intended to be used for execution of the wer
or any part thereof, paying or allowing for the same in account at the contract rates

in case of these not being applicable, at current market rates to be certified by tl
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, ti
Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerd
foreman or other authorized agent, requiring him/her to remove such tools & plan
materials or stores from the premises within a time to be specified in such notice; and J
the event of the contractor failing to comply with any such requisition, the Engineer-i
Charge may remove them at the contractor’s expense or sale them by public auctia
or private sale on account of the contractor and at his/her risk, in all respects, and th
certificate of the Engineer-in-Charge as to the expense of any such removal, and &

amount of the proceeds and expense of any such sale shall be final and concluss
against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule §
Work’ or in the extended time in accordance with the terms and conditions shall ks
the essence of the contract. Execution of work shall commence from such time perig
as mentioned in the said schedule, or from the date of handing over of the site to ths
contractor whichever is later. If the contractor commits default in commencing
execution of the work as aforesaid within thirty days, without justifiable reasassd
included under Force Majeure or other such reasons beyond the control of the
contractor, in which case to be reported within seven days by the contractes
considered valid and cogent by the Engincer-in-Charge, the Engineer-in-Charge s
after passing of thirty days from the date of scheduled commencement of work as
work order, with the prior approval of the Tender Accepting Authority, witho
prejudice to any other right to remedy available in law, be at liberty to apply clause
and subsequently clause 3 of the tender document.

5.1 As soon as possible after the contract is executed, signed and agreed, t
contractor shall submit a Time and Progress Chart’ for each broad activi
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT
document, for completion of items or group of items of the work. It shall indica
the forecast of the dates of commencement and completion of various trades
sections of the work. This may be amended, as necessary, by an agreeme
between the Engineer-in-Charge and the contractor within the limitations
time imposed in the NIT document. Further, to ensure good progress duri
execution of work, the contractor shall in all cases, in which the time allowed §
any work exceeds one month (save and except for special jobs for which
separate programme has been agreed upon) to complete the work as per defin
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself in
various ‘Identifiable and quantifiable construction related stages’ related wi
the type and nature of work, and that the ‘total time allowed for completion
work’ is to be broken up against achievement of those stages during
construction / progress of work to ensure a periodic monitoring of progress ar

enable the contractor and the Engineer-in-Charge to take corrective measur
from time to time.

5.2 If the work(s) be delayed by:

Force majeure, due to war, internal emergency and other conditions such
abnormally bad weather, flood, cyclone natural calamity or serious loss
damage by fire or civil commotion, strike or lockout affecting procurement
construction materials or any of the trades employed in the work, or any oth
cause which in the absolute discretion of the Engineer-in-Charge is beyond ¢
contractor’s control, then upon happening of any such event causing delay, !
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contractor shall immediately give notice in writing to the Engineer-in-Charge but
shall nevertheless use constantly his/her best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of
time, to be eligible for consideration, shall be made by the contractor in writing
within fourteen days of the happening of the event causing delay in the
prescribed form. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting
Authority, may give a fair and reasonable extension of time and reschedule the
activity wise ‘Milestones’ for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge with the approval of
Tender Accepting Authority in writing within maximum 1 (one) month of the
date of receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor
shall the work be considered to be completed until and unless the contractor shall
have removed from the work premises on which the work is executed, all scaffolding,
surplus materials and rubbish, and cleaned off the dirt from wood werks, doors,
windows, floors, or other parts of any building, upon or about which the work is
executed, or of which he may have had possession for the purpose of the execution thereof,
nor until the work shall have been measured by the Engineer-in-charge whaose
measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause as to remcval of scaffolding,
surplus materials and rubbish and cleaning off dirt on or before the date fixed for
completion of the work, the Engineer-in-charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish, and dispose of the same as
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith
be bound to pay the amount of all expense so incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any sum
actually realized by the sale thereof.

Clause 7. No running account bill payment shall be normally made for works less than 30
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the
whole of the work shall have been completed and certificate of completion given. For
works of tendered value above Rs 25.00 lakh, for running account bill payment, the
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to
receive a payment proportionate to the part thereof, approved and passed by the
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable
shall be final and conclusive against the contractor. But all such intermediate payments
shall be regarded as payments by way of advance against the final measured bill
payment only and not as payments for work actually done and completed, and shall
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed
and taken away and reconstructed, or re-erected or to be considered as an admission of
the due performance of the contract, or any part thereof, in any respect, or the accruing
of any claim, nor shall it conclude, determine or affect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract.
The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, otherwise the Engineer-in-charge's certificate of the measurement
and of the total amount payable for the work accordingly shall be final and binding on
all parties.

Clause 8. Works bill shall be submitted by the contractor each month, after fulfilling
above clause, on or hefore the date fixed by the Engineer-in-charge, for all works
executed during the previous month, and the Engineer-in-charge shall take or cause to
take the requisite measurement for the purpose of having the same verified, and the claim
as far as admissible adjusted, if possible, before the expiry of fourteen days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the Engineer-in-charge may depute a Junior Enginéer to measure up the said
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work in presence of the contractor, whose countersignature in the measurement book
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list w
shall be binding on the contractor in all respects.

Within 10 (Ten) days of completion of work, the contractor shall give notice of ¢
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of :
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in
work, he/she shall furnish to the contractor a final certificate of completion. Otheny
a provisional certificate of physical completion indicating defects (a) to be rectifie
the Contractor and/or (b) for which payment will be made at reduced rates, shal
issued. Such reduced rate is to be imposed with the approval of Superinten
Engineer concerned.

Clause BA. When annual repair and maintenance work is carried out, the splashes
droppings from white washing, colour washing, painting etc., on walls, floors, wing
shall be removed and the surface cleaned simultaneously with the completion of ¢
items of work in the individual rooms, quarters or premises etc. where the work is
without waiting for the actual completion of alt the other items of work in the cont
in case, the contractor fails to comply with the requirements of this clause,
Engineer-in-Charge shall have the right to get this work done at the cost of
contractor either Departmentally or through any other contractor. Before taking @
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in
‘General Specification’ for Civil as well as Electrical Works as applicable within 30
of completion of the work.

Clauge 9. The Contractor shall submit all bills in printed forms, as per for!
prescribed by Government of West Bengal, in the office of the Engi
in-Charge, and the charges in the bills shall always be entered at the rates specifie
tender or in case of any extra work ordered in pursuance of these conditions, and
mentioned or provided for in the tender at rates thereinafter provided for such work

Clause 9A (1) Payments due to the contractor may, if so desired by him/her ber
to his bank through e-Pradan, details of which has to be directly furnished to the Engir
in-charge.

While the online receipt given by such Banks shall constitute a full and suffi
discharge/acquittance for the payment, the contractor should wherever pos
present his/her bills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment d:
and which are not endorsed in favour of the Bank, while efforts will be mad
secure payment to the financing Bank, payments made to the contractor shoul
accepted as full acquittance so far as the Government is concerned. As a part o
arrangement, the financing Bank should give the Government a letter to this effect.

Note 1. The procedure will not affect the usual rights of the Governmern
deduct from contractor’s bill, {(whether endorsed in favour of a Bank or not) any
due to Government of account of penaltics, over-payments etc., on this or any
contract with the Governor of the State of West Bengal.

Note 2. Nothing contained herein shall operate to create in favour of the Bank
rights, claims or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any sp
description of material to be supplied by the Engineer-in-Charge, (such materia
stores and the prices to be charged there for as hereinafter mentioned being so fz
practicable for the convenience of the contractor, but not so as in any way to contro
meaning or effect of this contract specified in the schedule or ‘Memorandum’ he
annexed), the contractor shall be supplied with such materials and stores as is requ
from time to time to be used by him/her for the purpose of the contract only, ant
value of the full quantity of materials and stores so supplied at the rates specified ir
said schedule or Memorandum may be set off or deducted from any sums then du
thereafter to become due to the contractor under the contract, or otherwise or again
from the security deposit, or the proceeds of sale thereof; if the same is hel
Government securities, the same or a sufficient portion thereof being in this case sol

10
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the purpose. All materials supplied to the contractor shall remain the absolute property
of Government, and shall not on any account be removed from the site of the work, and
shall at all times be open for inspection by the Engineer-in-charge. Any such materal
unused and in perfectly good condition at the time of the completion or determination o
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in wnting
under his/her hand, he/she shall so require; but the contractor shall not be entitled to
return any such material unless with such consent, and shall have no claim for
compensation on account of any such material so supplied to him/her as aforesaid being
unused by him, or for any wastage or damage to any such material.

Clause 11. The Contractor shall execute the whole and every part of work in the most
substantial and workman like manner, and both, as regards to materials and otherwise, in
every respect, in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design and drawings, and instructions in
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office,
to which the contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if
he/she so require, be entitled at his/her own expense to make or cause to be made
copies of the specifications, and of all such design, drawings and instructions as
aforesaid.

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in,
omission from, addition to, or substitution for, the original specifications, drawings, designs
and instructions, that may appear to him/her to be necessary or recommended by
Superintending Engineer or the Chief Engineer during the progress of work, and the
contractor shall be at all times be bound to carry out these works, in accordance to
any instructions which may be given to him/her in writing, signed by the Engineer-in-
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the
contract but shall be deemed to have formed a part of the work included in the original
tender and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as a part of the work shall be carried out by
the contractor on the same conditions in all respects on which he/she agreed to do the
main work, and at the same rates, if any, may be specified in the tender for the main work.
Time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original work contract, and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. And, if the altered,
additional or substituted work includes any class of work, for which no rate is specified
in the contract, then such class of work shall be carried out at the rates entered in
the schedule of rates of concerned Works Department applicable in the district, which
was in force at the time of acceptance of the contract, minus/plus the percentage which
the total tendered amount bears to the estimated cost of the entire work put to tender;
and if the altered, additional or substituted work is not entered in the said schedule of rates,
payment thereof shall be made by the Engineer-in-charge by determining the rates on
analysis worked out from (a} the basic rates of materials and labour provided in the
aforesaid schedule of rates, or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In cases when
such rates are determined on analysis by the Engineer-in-charge under (a) above, the
stipulated percentage above or below schedule of rates as provided in the contract shall
also apply, and in case of rates worked out on analysis under (b} above, payment shall
be made at the rates so determined without application of the said stipulated
percentage. In the event of any dispute regarding rates determined on analysis for any
altered, additional or substituted work under this clause, the decision of the Superintending
Engineer shall be final and binding.

Clause 13. If at any time after the commencement of the work the Governor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who
shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from execution of the work in full, but which
he/she did not derive in consequence of the full amount of the work not having been
carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engi
in-charge of the work, that any work has been executed with unsound, imperfect,
unskiliful workmanship, or with materials of any inferior description, or that any materi
or articles provided by the Contractor, for the execution of the work are unsound, or of
guality inferiot to that contracted for, or otherwise not in accordance with the contr
the contractor shall on demand in writing from the Engineer-in-charge specifying t
work, materials or articles complained of notwithstanding that the same may have b
inadvertently passed, certified and paid for, forthwith rectify or remove and re-constry
the work so specified in whole or in part, as the case may require, or as the case may
remove the materials or articles so specified and provide other proper and suitable materi
or articles at his/her own proper charge and cost; and in the event of his failing to do
within a period to be specified by the Engineer-in-charge in his/her demand aforesa
then the contractor shall be liable to pay compensation at the rate of one percent on
amount of the estimate put to tender / on up to date executed work value for every
not exceeding ten days, while his/her failure to do so shall continue and in the case
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work
remove and replace with others, the materials or articles complained of as the case may
at the risk and expense in all respects of the contractor.

Clause 15. All work under or in course of execution or executed in pursuance of
contract shall at all titmes be open to inspection and supervision of the Engineer-in-Chg
and all his/her subordinates and also higher Officers / Authority of the Government
the contractor shall at all times during the normal working hours, and at all ot
times at which reasonable notice of the intention of the Engineer-in-charge or his/
subordinates to visit the work site shall have been given to the contractor, eil
himself/herself be present to receive orders and instructions, or have a responsi
agent duly accredited in writing present for that purpose. Orders given to the contractor
agent shall be considered to have the same force as if it had been given to
contractor himself/herself.

Clause 16. The Contractor shall give, not less than five days notice in writing to !
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up
otherwise placing beyond the reach of measurement any work, in order that the same
so covered up or placed beyond the reach of measurement, and shall not cover up
place beyond the reach of measurement any work without the consent in writing of t
Engineer-in-charge or his/her subordinate, in-charge of the wark; and if any work shall
covered up or placed beyond the reach of measurement without such notice hawvi
been given or consent obtained, the same shall be uncovered at the contracto
expense, or, in default thereof no payment or allowance shall be made for such work
the materials with which the same was executed.

Clause 17. If the Contractor or his/her workers or authorized representatives s
break, deface, injure or destroy any part of the structure in which they may be work’
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to |
premises on which the work or any part of it is being executed, or if any damage s
happen to the work from any cause whatever or any imperfections become apparent in it
any time, whether during its execution or within a period of six months after issuance
certificate of its completion by the Engineer-in-Charge, the contractor shall make the sa
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same
be made good by other workers, and deduct the expenses {of which the certificate of
Engineer-in-Charge shall be final and binding) from any sums, whether under the contr
or otherwise, that may be then, or at any time thereafter become due to the contractor
the Government or from his/her security deposit, or the proceeds of sale thereof, or
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge w
opinion shall be final and conclusive against the contractor, making such damage
imperfections good shall exceed the amount of such security deposit and/or such sum
shall be lawful for the Government to recover the excess costs from the contractor
accordance with the procedure prescribed by any law for the time being in force.

Clause 17A. The Contractor shall also supply without charge the requisite numbes
persons with the means and materials necessary for the purpose of setting out works,
counting, weighing, assisting in the joint measurement or examination at any tume
from time to time of the work or materials. Failing his/her so doing the same may
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provided by the Engineer-in-Charge at the expense of the Contractor
be deducted from any money due to the contractor under the contraet or
Security Deposit or the proceeds of sales thereof or of a sufficient portsoa
Contractor shall also provide all necessary fencing [ barricading / providmg
boards etc. and light required to protect the public from accident, and shall be
bear the expenses of defence of every suit, action or other proceedings at law that may
brought by any person for injury sustained owing to neglect of the above precautions
to pay any damage and costs which may be awarded in such suit, actions or proceedings
to any such persons or which may with the consent of the Contractor be paid to
compromise any claim by any such persons.

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of
Section 12, of the Workmen's Compensation Act, 1923, the implementing Department is
obliged to pay compensation to a workman employed by the contractor, in execution of
the works. The implementing Department will recover from the Contractor the amount of
compensation so paid; and without prejudice to the rights of the Department under sub-
section (2) of section 12, of the said Act, implementing Department shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by implementing Department to the Contractor whether under this contract
ar otherwise. The implementing Department shall not be bound to contest any claim made
against it under sub-section (}) Section 12, of the said Act, except on the written request
of the contractor and upon his/her giving to the implementing Department full security
for all costs for which the Department might become liable in consequence of contesting
such claims.

Clause 18B. In every case in which by virtue of the provisions under The Contract
Labour (Regulation & Abolition) Act 1970°, and its amendments and rules, the
implementing Department is obliged to pay amount of wages to a workman employed by
the Contractor in execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and the riles
framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by Contractors, executing Department will recover
from the Contractor, the amount of wages so paid or the amount of expenditure so
incurred; and without prejudice to the rights of the executing Department under sub-
section(2) of Section 20, and sub-section (4] of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover
such amount or any part thereof by deducting it {form the security deposit or from any
sum due by Executing Department to the Contractor whether under this contract or
otherwise and the executing Department shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said
Act, except on the written request of the Contactor and upon his/her giving to the
implementing Department full security for all costs for which the Department might
become liable in contesting such claim.

Clause 19. The Contractor shall obtain a valid license under the Contract Labour
{(Regulation and Abolition) Act, 1970, before the commencement of the wotk, and continue
to have valid licenses until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970.

The Contractor shall also comply with the provisions of the Building and Other
Construction Workers (Regulation of Employment & Ceonditions of Service) Act, 1996' and
The Building and Other Construction Workers Welfare Cess Act, 1996’ Failure to fulfill
these requirements shall attract penal provisions of the contract, arising out of the
resultant non-implementation of such provisions.

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work
and the contractor shall abide by the provisions of the Child Labour (Prohibition &
Regulation} Act, 1986. Employment of female labour/s in works in the neighborhoods of
sensitive barracks should be avoided as far as possible.

Clause 19B. The Contractor shall pay to labours employed by him/her either directly or
through Sub-Contractors, wages not less than fair wages as defined by the Labour
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
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Abolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him/her.

In respect of all labourers directly or indirectly employed in the works for performance o!
the Contractor’s part of the contract, the contractor shall comply with or cause to be
complied with the contractor’s Labour Regulations made by the State Government/
Government of India, from time to titme in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions made without
authority, maintenance of wage books or wage slips, publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all other
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due
to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of
the contract for the benefit of the workers, non-payment of wages or of deductions
made from his/her/their wages which are not justified by their terms of the contract
or non-observance of the regulations.

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to
the labours, directly or indirectly employed in the work, one day rest for 6 days of
continucus work, and pay wages at the same rate as for duty. In the event of default,
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labour and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in-charge
concerned.

The contractor shall also comply with the provisions of the 'Employees Liability Act,
2008', Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments
thereof or any other law relating thereto, and the rules made there under from time to
time,

The Contractor shall indemnify and keep indemnified the omplementing Department
against payments to be made under and for the observance of the laws aforesaid and PW
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from
his/her sub-contractors. |
The laws aforesaid shall be deemed to be a part of this contract and any breach thereo
shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher tha
minimum wage, such wage shall be paid by the contractor to the workers directly withou
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct o
recover any amount from the minimum wage payable to the workers as and by way
comrmission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise 1
deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. [n respect of all labours directly or indirectly employved in the work for t
performance of the contractor’s part of this contract, the contractor shall at his/her ow
expenses, arrange for the safety provisions as framed from time to time by the compete
authority, and shall at his/her own expense provide all facilities in connection therewith
In case the contractor fails to make arrangement, and fail to provide necessary facilities
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and i
addition the Engineer-in-Charge shall be at liberty to make arrangement and provi
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4t
and 19th of every month to the Engineer-in-charge, a true statement showing in resp
of the second half of the preceding month and the first half of the current mont
respectively-

The number of labourers employed by him/her on the work, their working hours, and
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wages paid to them;

Accidents that had occurred during the said fortnight showing the circumstances under
which it had happened, and the extent of damage and injury caused by them, and the
number of female workers who have been allowed maternity benefits according to Clanese
19F of the contract and the amount paid to them;

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding
Rs. 2000/- for each default or materially incorrect statement. The decision of the
Engineer-in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and would be binding on the contractor.

Clause 19E. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall comply with or
cause to be compiled with all the rules framed by the Government from time to time for
the protection of health and sanitary arrangements of workers employed by the
contractor.

Clause 19F. [n the event of the contractor(s) committing a default or breach of any of the
provisions of the Contractor’s Labour Regulations and Rules for the protection of health
and sanitary arrangement for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/she shall, without prejudice teo
any other liability, pay to the Department a sum not exceeding Rs. 2000/ for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractors defaulting continuously in this respect, the
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge
shall be final and binding on the parties,

Should it appear to the Engineer-in-charge that the contractor(s} is/are not properly
observing and complying to the provisions of the Contractor’s Labour Regulations and
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act
1970, for the protection of health and sanitary arrangements for work-people employed by
the contractor(s) (hercinafter referred as ‘the said Rules’) the Engineer-in-charge shall
have the power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the natice to comply with and/or observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have
the power to provide the amenities herein before mentioned at the cost of the
contractor{s). The contractor(s) shall erect, make and maintain at his/her own expense
and to approved standards all necessary hutments and sanitary arrangements required
for his/her/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-charge shall have power to give notice in writing to the
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled
and/or reconstruct such hutments and sanitary arrangements according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and
sanitary arrangements according to approved standards within the period specified in the
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such
hutments and sanitary arrangements according to approved standards at the cost of the
contractor(s).

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages
Act, 1948, Contract Labour {(Regulation and Abolition) Act, 1970, Employees Liability Act,
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time
and rules framed thereunder and other labour laws affecting contract labour that may be
brought into force by the appropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site
of work, any person or persons engaged/assigned or employed by the contractors upon
the work who may be determined as insane or incompetent or misconducts
himself/herself, and the contractor shall forthwith comply with such requirements.

Clause 19I. It shall be the responsibility of the contractor te see that the
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building/structure under construction is not occupied by anybody unauthorized duri
construction, and is handed over to the Engineer-in-charge with vacant possession fr
from encumbrances in entirety, If such buildings/structures through completed
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to acce
the said building/structure in that position. Any delay in acceptance on this account w
be treated as the delay in completion and for such delay a levy up to 5% of tendered vah
of work may be imposed by the Engineer-in-charge whose decision shall be final both wi
regard to the justification and quantum and shall be binding on the contractor.

However, the Engincer-in-charge, through a notice, may require the contractor to remo
the illegal occupations, any time on or before construction and delivery.

Clause 20. No work shall be done on Sundays without the prior sanction of tl
Engineer-in-charge.

Clause 21. The contract shall not be assigned or sublet without specific orders fro
Government in respect of a specified sub-contractor. And if the contractor shall assign «
sublet his contract, or attempt so te do, or become insolvent or commence any
insolvency proceedings or make any composition with his creditor, or attempt to do so, ¢
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwis
shall either directly or indirectly be given, promised, or offered by the contractor, or any
his servants or agents to any public officer or persen in the employ of Government in ar
way relating to his office of employment, or if any such officer or person shall become i
any way directly or indirectly interested in the contract, the Divisional Oificer me
thereupon by notice in writing rescind the contract, and the security deposit of th
contractor shall thereupon stand forfeited and be absolutely at the disposal 1
Government and the same consequences shall ensure as if the contract had bee
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitle
te recover or be paid for any work there for actually performed under the contract.

Clause 22, All sums payable by way of compensation under any of these condition
shall be considered as reasonable compensation to be applied to the use of Governmes
without reference to the actual loss or damage sustained and whether or not an
damage shall have been sustained.

Clause 23. Where the contractor is a partnership firm or a consortium, prior approval i
writing of the Engineer-in-Charge shall be obtained for any change made in tf
constitution of the firm/consortium. Where the contractor is an individual or a Hind
Undivided Family [HUF) business concern, such approval as aforesaid shall likewise t
obtained, before the contractor enters into any partnership agreement/Memorandum
Articles whereunder the partnership firm/ consortium would have the right to carry ol
the works hereby undertaken by the contractor. If previous approval as aforesaid is ne
obtained, the contract is liable to be rescinded.

Clause 24. All works to be executed under the contract shall be executed under th
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary t
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated t
the Engineer-in-Charge.

Clause 25. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract, all questions and disputes relating
the meaning of the specifications, designs, drawings and instructions hereinbefor
mentioned and as to the quality of workmanship or materials used on the work or as |
any other question, claim, right, matter or thing whatsoever, in 'any way arising out of «
relating to the contracts, designs, drawings, specifications, estimates, instructions, order
or these conditions or otherwise concerning the works, or the executions or failure t
execute the same, whether arising during the progress of the work, or after the completio
or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him/her to be outside the requirement
of the contract, or disputes any drawings, record or decision given in writing by tt
Engineer-in-Charge or any matter in connection with or arising out of the contract ¢
carrying out of the work to be unacceptable, he/she shall promptly within 15 daj
request the Chairman of the Departmental Dispute Redressal Committee, in writing, fi
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its
written instruction or decision within a period of three months from the date of recept of
the Contractor’s letter.

The Dispute Redressal Committee in each of the Works Departments shall be constituted
with the following officials as Members:

1 | Secretary /[ Engineer-in-Chief of the Department Chairman
concerned
2 | Joint Secretary [/ Deputy Secretary / any Officer of Member

equivalent rank of the Department

One Designated Chief Engineer / Engineer of the | Member Secretary

3 | Department to be nominated by the Department and Convenor
concerned.

4 | One representative of Finance Department of the
Government not below the rank of Joint Secretary or Member

Financial Advisor in case of the Works Department where
FA system has been introduced.

This provisions will be applicable irrespective of the value of the works to which the
dispute may relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing
Department against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against implementing Department in
respect of any such matter as aforesaid, the contractor shall be immediately notified
thereof by the implementing Department and the contractor shall be at liberty, at his/ her
own expense, to seftle any dispute or to conduct any litigation that may arise therefrom,
provided that the contractor shall not be liable to indemnify the implementing Department
if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer-in-Charge this behalf.

Clause 27. When the estimate on which the tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of the
items of works involved or the part of the work in question at the same rates as are payable
under this contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the
Engineer-in-charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of this clause.

Clause 28. In the case of any class of work for which there is no such specifications as
referred to under Clause 11, such work shall be carried out in accordance with the latest
Bureau of Indian Standards (BIS) specifications. [n case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then
as per State Government / Union Government accepted and approved specifications. In
case there are no such specifications as required above, the work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge which is approved by the Tender Accepting Authority.

Clause 29. The expression “works” or "work” where used in these conditions shall,
unless there be something either in the subject or context repugnant to such construction,
be constructed and taken to mean the works by or by virtue of the contract constructed to
be executed, whether temporary or permanent and whether original, altered, substituted or
additional.

Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with
hutting on an approved site, and shall make arrangements for conservancy and
sanitation in the labour camp to the satisfaction of the local Public Health and Medical
Authorities. He/they shall also at his/their own cost make arrangements for the laying

17

-




g

Contractors
Superintendence,
Supervision,
Technical Staff &
Employees

of pipe lines for water supply to his/their labour camp from the existing
wherever available, and shall pay all fees, charges and expenses in connection wit
and incidental thereto.

Clause 31. The contractor(s) shall make his/their own arrangements for water n
for the work and nothing extra will be paid for the same. This will be subject
following conditions:- 0

i}  That the water used by the contractor(s} shall be fit for construction purposes
satisfaction of the Engineer-in-charge;

iifj The Engineer-in-Charge shall make alternative arrangements for supply of w
the risk and cost of contractor(s) if the arrangements made by the contracto
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfac

Clause 32. The contractor undertakes to make arrangement for the supervision

work by the firm supplying the construction materials. The Contractor shall colle
total quantity of materials as per approved programme required for the work ¢
approved programme, before the work is started and shall hypothecate it to the Eng
in-Charge. If any material remains unused on completion of the work on account of
use of materials in actual execution for reasons other than authorized chang
specifications and abandonment of portion of work, a corresponding deduction equi
to the cost of unused materials as determined by the Engineer-in-Charge shall be
and the material returned to the contractor. Although the materials are hypotheca
Institute, the contractor undertakes the responsibility for their proper watch, safe cu
and protection against all risks. The materials shall not be removed from site of
without the consent of the Engineer-in-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within Defect Lis
Period from the date of completion of the work and the portion of the secunty de
relating to work shall be refunded after the expiry of Defect Liability Period.

Clause 33. The contractor shall provide all necessary superintendence during exec
of the work and as long thereafter as may be necessary for proper fulfilling o
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tende:
before commencement of the work, intimate in writing to the Engineer-in-Charge
name(s), gualifications, experience, age, address(es) and other particulars along

certificates, of the principal technical representative to be in charge of the work and
technical representative(s) who will be supervising the work. The Engineer-in-Charge
within 3 days of receipt of such communication intimate in writing his/her appro
otherwise of such representative(s} to the contractor. Any such approval may at any
be withdrawn and in case of such withdrawal, the contractor shall appeint another
representative according to the provisions of this clause. Decigion of the tender acce
authority shall be final and binding on the contractor in this respect. Such a prir
technical representative shall be appointed by the contractor soon after receipt «
approval from the Engineer-in-Charge and shall be available at site before start of wor

If the contractor (or any partner in case of firm/company) himself/herself has
qualifications, it will not be necessary for the said contractor to appoint such a prir
technical representative but the contractor shall designate and appoint a responsible
to represent him and to be present at the work whenever the contractor is not in a po
to be so present. All the provisions applicable to the principal technical represen
under the clause will also be applicable in such a case to the contractor or his respo
agent. The principal technical representative and/or the contractor shall on rec
reasonable notice from the Engineer-in-Charge or his designated representative
charge of the work in writing or in person or otherwise, present himself/herself t
Engineer-in-Charge and/or at the site of work, as required, to take instruc
Instructions given to the principal technical representative or the responsible agent
be deemed to have the same force as if these have been given to the contracto
principal technical representative and/or the contractor or his/her responsible authe
agent shall be actually available at site especially during important stages of execut;
work, during recording of measurement of works and whenever so required b
Engineer-in-Charge by a notice as aforesaid and shall also note down instruc
conveyed by the Engineer-in-Charge or his/her designated representative in the site



book and shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effecaively
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in Schedule and the
decision of the Engineer-in-Charge as recorded in the site order book and measurement
recorded checked / test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical representative
and/or other technical representative(s) and if such appointed persons are not effectively
present or are absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) along with every running account bill / final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as
are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who, in his opinion, misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes,

Clause 34. "Levy / Taxes Payable by Contractor”

{i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or
Cess in respect of this contract shall be payable by the Contractor and Engineer-in-
Charge shall not entertain any claim whatsoever in this respect.

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for
supply of the sand, stone chips, red bajri, sand stone, river bed materials ete, from
local authorities, if those are directly procured from quarry sites.

In case materials are procured from secondary sources, certificates of quarry owners
to the effect of payment of royalties and Cess would have to be furnished. In absence
of such certificates towards payment of Royalties and Cess such components shall
be deducted from the contractor’s bills at prescribed rates and deposited through
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO.

If pursuant to or under any law, notification or order, any Royalty, Cess or the like
becomes payable by the implementing Department and does not at any time become
payable by the contractor to the State Government/Local appropriate authorities in respect
of any material used by the contractor in the works then in such a case, it shall be lawful
to the Department and it will have the right and be entitled to recover the amount paid in
the circumstances as aforesaid from dues of the contractor,

Clause 35.

i AN tendered rates shall be inclusive of statutory taxes and levies payable under
respective statutes. However, if any further tax or cess is imposed by Statute, after the
last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid. Provided such payments, if
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and
binding on the contractor] attributable to delay in execution of work within the control
of the contractor.

{iif The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Department and/or the Engineer-in-Charge
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and further shall furnish such other information/document as the Engineer-in-
Charge may require from time to time.

{iiif The contracter shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge shall have the option of terminating the contract
without compensation to the contractor, but would be liable to clear full dues and claims
on work done to his/her legal successor/s.

Clause 37. The contractor shall not be permitted to tender for works in which his near
relative is posted as in any capacity between the grades of the Executive Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons whe are
working with him/her in any capacity or are subsequently employed by him/her and who
are near relatives to any Official in the Institute. Any breach of this condition by the
contractor would render him/her liable to be removed from the approved list of contractors
of the Department. If however the contractor is registered in any other Department, he/she
shall be debarred from tendering in the Department for any breach of this condition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and
grandparents, own children and grandchildren, own brothers and sisters, own uncles,
aunts and first cousins and their corresponding in-laws.

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in
engineering or administrative duties in the Government shall work as a contractor or
employee of a contractor for a period of one year after his/her retirement from Government
service without the previous permission of Government in writing This contract is liable
to be cancelled if either the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of Government as aforesaid, before
submission of the tender or engagement in the contractor s service, as the case may be.

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected therewith shall be
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge
and a certificate from him/her to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operation, the contractor shall when
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect
and properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of serviceabl
material and for reconstruction of all works ordered by the Engineer-in-Charge, suc
payments being in addition to compensation up to the value of the work originally execute
before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for, the compensation shall be assessed by
the Engineer-in-Charge concerned. The contractor shall be paid for th
damages/destruction suffered and for the restoring the material at the rate based o
analysis of rates tendered for in accordance with the provision of the contract. T
certificate of the Engineer-in-Charge regarding the quality and quantity of materials an
the purpose for which they were collected shall be final and binding on all parties to thi
coniract.

Provided always that no compensation shall be payable for any loss in consequence

hostilities or warlike operations (a) unless the contractor had taken all such precaution
apainst air raid as are deemed necessary by the Air Force Officers or the Engineer-i
Charge (b) for any material etc. not on the site of the work or for any tools, pla

machinery, scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he/she sha
be allowed such extension of time for its completion as is considered reasonable by t
Engineer-in-charge.

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 196
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time.
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he/she fails to do so, his/her failure will be a breach of the contract and the Engmeer- =
Charge may, in his/her discretion, cancel the contract. The contractor shall also be Lot
for any pecuniary liability arising on account of any violation by him/her of the provisccs
of the said Act.

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and
Consultants

The procedure as laid down below shall govern the suspension/debarment of
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government
procurement for offences or violations committed during competitive bidding and contract
implementation, for the works under different Departments of Government of West Bengal.

Grounds for Suspension and Debarment:-

(1) Submission of eligibility requirements containing false information or falsified
documents.

(2) Submission of Bids that contain false information or falsified documents, or the
concealment of such information in the Bids in order to influence the outcome of
eligibility screening or any other stage of the bidding process.

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of
bidding process.

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency
/Joint Venture/Consortium/Corporation participating in the precurement
process and/or a person / Contractor / Agency / Joint Venture / Consortium /
Corporation having an agreement/contract for any procurement with the
department shall be referred as Bidder) unduly influencing the outcome of the
bidding in his favour.

(5) Refusal or failure to post a seli-declaration to the effect of any previous debarment
imposed by any other department of State Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as
lodging false complain about any Bidder, lodging false complain about any Officer
duly authorized by the Department, restraining any interested bidder to participate
in the bidding process, etc.

(7) Assignment and subcontracting of the contract or any part thereof without prior
written approval of the procuring entity.

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or
indirect involvement in threatening, making false complaints etc. damaging the
reputation of the department or any other type complaint considered fit by the
competent authority of the department, are received from more than one Officer or
on meore than one occasion from individual Officer.

(9) Refusal or failure to post the required performance security / earnest money within
the prescribed time without justifiable cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor
having requisite license / supervisor certificate of competency as specified in the
contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into
contract with the Government without justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start
work or performance within the specified period as mentioned in the “Letter of
Acceptance®”, “Letter of Acceptance cum Work Order”, “Work Order®, “Notice to
Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the Contractor to comply with any
written lawful instruction of the Procuring Entity/Authority (the Officer authorized
by the Administrative Department, Government of West Bengal for procurement) or
its representative(s) pursuant to the implementation of the Contract.

(14) For the procurement of Consultancy Service/Contracts, poor performance by the
Consultant of his services arising from his fault or negligence. Any of the following
acts by the Consultant shall be construed as poor performance.

(i) Non deployment of competent technical personnel, competent Engineers and/or
work supervisors;
{ij Non-deployment of committed equipment, facilities, support stafl and
Manpower;
(iiiy Defective design resulting in substantial corrective works in design and/or
construction;
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{ivi Failure to deliver critical outputs due to consultant’s fault or negligence;

(v} Specifying materials which are inappropriate and substandard or way abmg
acceptable standards leading to high procurement cost;

(vi) Allowing defective workmanship or works by the Contractor being supervised by
the Consultant.

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods i§
the manufacturer, supplier, or distributor arising from his fault or negligence and /s
unsatisfactory or inferior quality of goods, vis-a-vis as laid down in the contract.

(16) Willful or deliberate abandonment or non-performance of the project or Contract
the Contractor resulting in substantial breach thereof without lawful and/or ju
cause.

CATEGORY OF OFFENCE :-

(A)  First degree of offence: 1 to 16 of the above Clause-41 to be considered as Fi
degree of offence.

(B] Second degree of offence: Any one of the offences as mentioned under ‘A’ abo
committed by a particular Bidder/Contractor/Supplier on more than one occasi
be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest mon’
posted by the concerned Bidder or prospective Bidder ghall also be forfeited.

PENALTY FOR OFFENCE :-

(1) For committing First degree of offence: Disqualifying a Bidder from participating
any procurement process under the Administrative Department of Government
West Bengal up to 2 [two) years.

{I)  For committing Second degree of offence: Disqualifying a Bidder from participating
any procurement process under the Administrative Department of Government
West Bengal up to 3 (three] years.

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREM
PROCESS

(1}  Initiation of Action, Notification and Hearings:
Any Bidder or procurement authority on his own or based on any other informati
made available to him may invite the process of suspension/debarment proceedin
by filing a written application with the Bid Evaluation Committee and such fil:
of written application has to be done within forty eight hours from the date and ti
of publication of the result of technical evaluation of any bid.

{a) Upon verification of the existence of grounds for suspension/debarment, 1
Chairperson of Bid Evaluation Committee shall immediately notify the bid
concerned either electronically through his registered e-mail or in writing to |
postal address, advising him that:

i) A complaint has been filed against him and prima facie material has b
found, which may lead to suspension/debarment.

ii) He has been recommended to be placed under suspension/debarment
the suspension committee (as constituted by the respective Administr:
Department) stating the ground for such,

iii) The said bidder, within three days from the date of issue of such notifical
by the Bid Evaluation Committee, may approach the Chairperson
Suspension Committee by submitting all required documents in his fa
for hearing. Any application made thereafter would not be entertained.

Such notice should contain the e-mail id and the postal address of

Chairperson of the Suspension Committee.

(b) After receiving the recommendation for suspension from Bid Evalu
Committee, Suspension Committee shall issue a notice to the alleged bi
electronically through his registered e-mail id, to submit all relevant docum
in support of his defense within three working days after issuance of the no
of the Suspension Committee. The Suspension Committee will conduct
hearing within seven working days from the date of receipt of the docum
from the alleged bidder. If no appeal has been received from the alleged bi
or if after hearing sufficient ground for suspension is found, the Suspen
Committee, will suspend the alleged bidder from participating in
procurement process under the Administrative Department for a period of
months from the date of issuance of suspension order. The Chairperson of
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Suspension Committee shall issue the suspension order within seven days
from the last date of hearing and shall notify the bidder concerned either
clectronically through his registered e-mail id or in writing to his postal
address. The Chairperson of Suspension Committee shall also inform the
decision to all concerned.

If sufiicient reason for suspension is not found, the Suspension Committee
would reject the recommendation of Bid Evaluation Committee and would allow
the bidder to take part in the tendering process.

If the bidder is suspended, the Suspension Committee would recommend
debarment of the bidder and forward the case with all documents to the
Debarment Committee for further action.

(¢) The Debarment Committee upon receipt of the recommendation of the
Suspension Committee shall scrutinize the documents. The Debarment
Committee will hold a hearing of the alleged bidder and issue necessary order
within ten working days from the last date of hearing. The Debarment
Committee, if satisfied after hearing, shall forward the case to the Department
for orders of Debarment. The Department in due course will issue Debarment
Order disqualifying/prohibiting the erring bidder from participating in the
bidding/procurement of all projects under the Administrative Department for a
specified period. The alleged bidder shall be intimated accordingly either
electronically through his registered e-mail id or in writing to his postal
address. Otherwise the Debarment Committee may reject the recommendation
of the Suspension Committee. The Chairperson of Debarment Committee shall
also inform the decision to all concerned.

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:-

(A)

(B)

Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation
Committee shall submit his recommendation of debarment of the alleged Bidder along
with a detailed report stating clearly the reasons for debarment to the Debarment
Committee within 30 (thirty) days from the date of termination of contract, The alleged
Bidder shall be intimated accordingly either electronically to his registered e-mail id or
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall
also inform the decision to all concerned.

The Debarment Committee upon receipt of the recommendation of Bid Evaluation
Committee shall scrutinize the documents. The Debarment Committee will hold a
hearing about the matter from the Bidder and issue necessary order within 10 (ten)
working days from the last date of hearing. The Debarment Committee, if satisfied after
hearing, shall forward the case to the Department for the order of debarment. The
Department in due course will issue debarment order disqualifying/prohibiting the
erring Bidder from participating in the bidding/procurement of all projects under the
Administrative Department, Government of West Bengal for a specified period. The
alleged Bidder shall be intimated accordingly either electronically to his registered e-
mail id or in writing to his postal address. Otherwise the Debarment Committee may
reject the recommendation of the Bid Evaluation Committee. The Chairperson of
Debarment Committee shall also inform the decision to all concerned.

STATUS OF SUSPENDED / DEBARRED BIDDER :-

(a)

(b)

{c)

Bidder placed under Suspension/Debarment by the competent authority will nat be
allowed to participate in any procurement process under the Administrative
Department within the period of suspension/debarment. The earnest money of the
suspended Bidder shall stand forfeited to the Government.

If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall
not be qualified for Award for the said Bid and such Procurement Process will be
dealt with as per existing norms by simply excluding the erring Bidder.

If the Suspension/Debarment Order is issued after award of a Government
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be
prejudiced by the said Order provided that the said offence(s) committed by the
Debarred Bidder is not connected with the awarded project/contract.

Clanse 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge
in respect of the Tender contract and all correspondences concerning rates, claims, change
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in specifications and/or design and similar important matters will be valid
accepted/recommended by the Engineer-in-Charge. If any correspondence of abow
is made with Officers other than the Engineer-in-charge for speedy execution of wo
same will not be valid unless copies are sent to the Engineer-in-Charge and also a)
by him. Instructions given by the Assistant Engineer and the Junior Engineer on b
the Engineer-in-Charge (who have been authorized to carry out the work on behal
Engineer-in-Charge} regarding specification, supervision, approval of materia
workmanship shall also be valid. In case of dispute relatihg to specification and wc
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Chat
however invariably take decisions relating to tender contract or as mentioned
relevant rules and clauses of the contract document with the approval of the '
Accepting Authority,

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority w
assigning reason thereof to the bidder. The accepting authority reserves the right to
any or all of the tenders without assigning any reason thereof to the bidder/contracta

Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates v
considered for acceptance by the Department. In such cases, the Tender will be cance

Clanse 45. In the event of conflicting different clauses, the clauses in the e-NI
prevail,

Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from
Contractor for payment of compensation on account of idle labour on such gro
including non-possession of encumbrance free land.

Clause 47. Engineer-in-Charge shall not be held liable for any compensation dt
machines becoming idle or any circumstances including untimely rains, other na
calamities, like strikes etc.

Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (;
work order / commencement and before final completion of the work] is to be borne by
contractor/bidder. Original challan of those materials, which are procured by the bid
may be asked to be submitted for verification.

Clause 49, Cess @ 1% or as amended time to time of the cost of construction works :
be deducted from the Gross value of all Works Bill in terms of Finance Department or
Also it is instructed to register his/her establishment under the Act, with the compe

registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissi
of the region.

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwi:
the contract.

Clause 51. Valid PAN issued by the Income Tax Department, Government of [ndia, 1
15 digit Goods and Services Tax Payer Identification Number {GSTIN) under GST Act 2
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc.,
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by
Contractor/Bidder. No extra payment will be made as a reimbursement or

compensation for these. The rates of supply and finished work items are inclusive of t
taxes and charges.

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms
arrangement of Labour Camps will have to be arranged by the Contractor at his/her
cost.

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc
laying out the work and for taking and checking measurements for which no e
payment will be made.

Clause 54. The Contractor/Bidder should see the site of works and Tender Docume
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding
condition and nature of works and ascertain difficulties that might be encountere
executing the work, carrying materials to the site of work, availability of drinking water
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other human requirements & security etc. Work on river banks may be interrupted due to
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood,
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the
contractor to suspend work that may be subjected to damage by climate conditions. No
claim will be entertained on this account. There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation. and
execution of the scheme for which the tendered rate and contract will not stand invalid.
The Contractor will not be entitled to any claim or extra rate an any of these accounts.

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to
be maintained at site by the Contractor and the same has got to be issued from the
Engineer-in-Charge before commencement of work. Instructions given by inspecting
officers not below the rank of Assistant Engineer will be recorded in this book and the
contracter must note down the action to be taken by him in this connection as quickly as
possible.

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A
suitable Work Programme based on time aillowed for completion of work as per e-NIT is to
be submitted by the contractor within 7 (seven) days from the date of receipt of work order
which should satisfy the time limit of completion. The contractor should inform in writing,
within 7 (seven) days from the date of receipt of work order, the names of his authorized
representatives who are to remain present at site daily during work execution who will
receive instructions of the work, sign measurement book, bills and other Government
papers etc.

Clause 57. No compensation for idle labour, establishment charge or on other reasons
such as variation of price indices etc. will be entertained.

Clause 58. All possible precautions should be taken for the safety of the people and work
force deployed at worksite as per safety rule in force. Contractor will remain responsible for
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must
deal with such cases as promptly as possible. Proper road signs as per FWD practice or
any other sign board for safety purpose as per requirement by the concerned
Administrative Department will have to be erected by the Contractor at his own cost while
operating in public thoroughfares.

Clause 59, The Contractor will have to maintain qualified technical employees and/or
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract.

Clause 60. The Contractor will have to accept the Work Programme as per modifications
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or
vulnerable items are completed before impending monsoon or rise in river flood water level
or for other suitable reasons.

Clause 61, Quantities of different items of work mentioned in the tender schedule or in
work order are only tentative. In actual work, these may vary considerably. Payment will be
made on the basis of works actually done in different items and no claim will be
entertained for reduction of quantities in some items or for omission of some items. For
execution of quantitative excess in any item or supplementary new items of work as
decided by the Department, approval of the Superintending Engineer / Chief Engineer /
Government would be required, depending on whosoever be the Tender Accepting
Authority, before making such payment.

Clause 62. In order to cope up with the present system of e-billing, supply of
departmental materials is generally not allowed. However, if in special circumstances,
Departmental materials may be issued to the Contractor/Bidder to the extent of
requirements as assessced, those may be recovered from the Running Account Bill and/or
Final Bill, as applicable.

Clause 63. Any material brought to site by the contractor is subject to approval of the
Engineer-in-Charge. The rejected materials must be removed by the contractor from the
site at his own cost within 24 hours of issue of the order to that effect. The rates in the
schedule are inclusive of cost and carriage of all materials to worksite. The materials will
have to be supplied in phase with due intimation to the Assistant Engineer concerned in
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conformity with the progress of the work, For special type of materials, i.e. Geo Synthe
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data She
containing the name of the Manufacturers, Test Report etc. will also be submitted on ea
occasion. Engineer-in-Charge may conduct independent test on the samples dras
randomly before according approval for using the materials at site. In this regard decisi
of Engineer-in-Charge shall be final and binding.

Clause 64. For all items of contract’jobs requiring skilled labour, the contractor shall ha
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails
recruit skilled local labour, the Contractor shall employ skilled labour locally secured
Government in the manner indicated above. For bridge works, highly technical works
labour, the contractor may, with the prior permission in writing of the Engineer-in-char
to whom full facts must be placed for such permission, import and employ skilled labo
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Import:
labour” shall mean “labour imported primarily from other States and secondarily, from tl
distant districts of the State of West Bengal.” In case where the contactor fails to secu
unskilled local labour or to engage imported labour, the contractor shall employ labo
locally recruited by Government or labour imported by Government at the rate to |
decided by the Superintending Engineer of the works concerned, whose decision as to
circumstances in which employment of such labour is of mutual advantage to Governm
and the contractor, will be final and binding on the parties.

Clause 65. All queries and disputes arising out of the works tender contract is to |
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’
writing for decision within 15 days.

Clause 66. The contractor shall have to make his own arrangements for water, both fi
the work and use by his workers, etc., for road rollers and for all tools and plant, etc
required on the work.

Clause 67. Contractor will be responsible for the payments of all water charges payable |
the Corporation Municipality / Panchayat or any other water works authority inchuding
Government Department concerned.

Clause 68. If the contractors shall desire an extension of the time for completion of th
work under clause 5 of the contract, no application for such extension will be entertained
it is not received in sufficient time to allow the Executive Engineer to consider it and th
Contractor will be responsible for the consequences arising out of his negligence in th
respect.

Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit ¢
cables, where necessary, and he will not be entitled to any extra payment on this account.

Clause 70. Contractors in the course of their work should understand that all materia
obtained in the work of Dismantling, Excavation, etc., will be considered Governmer
property and will be disposed of to the best advantage of Government.

Clause 71. In case of very special case of circumstances, if any Departmental maten
are issued, there may be delay in obtaining the materials by the Department and t
Contractor is, therefore, required to keep himself/herself in touch with the day to
position regarding the supply of materials from the Engineer-in-charge and to so adjust t
progress of the work that his labour may not remain idle nor may there be any other cla
due to or arising from delay in obtaining the materials. It should be clearly understood t
no claim whatsoever shall be entertained by the Department on account of delay
supplying materials.

Clause 72. No compensation for any damage done by rain or traffic during the execut
of the work will be made.

Clause 73. Whenever a work is carried cut in municipal area, electric lights or elect
danger signals whenever available shall be provided by the contractors on the barriers
well as paraffin lights. Facilities for the electric connection will be made by this Depart
but the Contractor will bear all the expenses.
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Contractor should quote through rate inclusive of cost of matenals and
of working.

~ The Contractors should give complete specifications showing the method of
the quantity and quality of materials they intend to use per hundred square

In cases where water is used by the Contractor he will be required to deposit
wmth the Executive Engineer the charges for water which are to be calculated in
with the schedule of miscellaneous rates in the Canal Act.

P¥. It must be clearly understood by the Contractor that no claim on account of
rates on those already accepted, due to fluctuations arising out of any situation

enteriained during the currency of this contract for the work as per schedule
== to the agreement and the additional work, if any, under Clause 12 of the contract.

T8. In the event of emergency the Contractor will be required to pay his labour
and if this is not done, Government shall make the requisite payments as would
» been paid by the contractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

Chense 79. The Contractor{s} shall not deposit material on any site which will sericusly
s vemence the public. The Engineer-in-charge may require the Contractor(s} to remove
any mateniaks, which are considered by him to be a danger or inconvenience to the public
or canse them to be removed at the contractor’s cost.

Clanse 80. The Contractor undertakes to have the site clean, free from rubbish to the
satisfaction ¢f the Engineer-in-charge. All surplus materials, rubbish etc. will be removed
to the places fixed by the Engineer-in-charge and nothing extra will be paid.

Clause 81. The Conwractor shall not allow any rubbish or debris to remain on the
premises during or after repairs, but shall remove the same and keep the place
neat and udy during the progress of the work. The Engineer-in-charge may get the site
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the
latter shows slackness in observing this clause,

Clause-82, Construction materials brought at site shall not be stacked at random. The
contractor shall stack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors.
The Government means Government in the concerned Works Department.

The Department means the Secretary of the concerned Department or his/her authorized
representative.

The Divisional Officer means the Executive Engineer of the concerned Works Department
for the ime being of the Division concerned, also identified as the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned Works
Department for the time being of the Sub-division concerned. Junior Engineer equivalent
to Sectdon Officer of the Section concerned.

Supenntending Engineer in the concerned works Department is the final Authority
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived
on the basis of market rate analysis for supplementary items, and the authority for
approval of Reduced Rates and Part Rates, He is also the Tender Accepting Authority for
werks of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated
power.

Chief Engineer in the concerned Works Department is the technical head of the
Directorate and is also the Tender Accepting Authority for all works of value above Rs.
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2.00 crore. Excess work over individual items comprising the original tender may be
exceeded beyond 10% with the approval of concerned tender accepting authority and
verified by the Superintending Engineer / Chief Engineer subject to the total value of
work upon completion is within the technically sanctioned cost and that there is no
major deviation from original scope of work in the tender. Any supplementary
tender/item/work in connection with the main tender is to be taken up with the
approval of the Tender Accepting Authority not below the rank of Executive
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with
the approval of appropriate Government irrespective of the value of tender.

Words importing the singular number only include the plural number and vice versa.
Irrespective of the accepting authority, Divisional officer shall be the authority

signing agreement for all tenders of valne more than Rs. 3.00 lakh up to any
amount on behalf of the State.

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge
under clause 10:

Particulars Rates at which the materials will be Place of delivery
charged to the contractor

Unit Rs. P.

Note 1- The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the
submission of the tender.

P2 e N B B-Sp 00, 91—,2‘3/64/.24%

h.a&uw

Lo
(Name in full) (Name in full)
*Signature of Contractor/Agency *Signature of Executive Engineer/
with official seal containing ~—Kssistant Engineer
Principal office address on behalf of the Governor of the

State of West Bengal with official seal
containing designation & address

* To be authenticated on each and every page of the contract document by all parties.
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