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Government of West Bengal  

OFFICE OF THE EXECUTIVE ENGINEER 

CIVIL ENGINEERING DIVISION No.-I 

SUNDARBAN DEVELOPMENT BOARD 

SUNDARBAN AFFAIRS DEPARTMENT 

Mayukh (4th Floor) Salt Lake City, Kolkata 700091 

                           

NOTICE INVITING TENDER 

NIT No:  – WBSDB/EE/CED-I/NIT-09(e)/2020-21 

 

Memo No. 110/WBSDB/EE/CED-I/20-21                                                                              Dated: 21/01/2021 

 

Separate tenders are invited by the Executive Engineer, Civil Engineering Division No.-I, Sundarban 

Development Board on behalf of the Governor of West Bengal for the works mentioned in the list given below, 

through electronic tendering (e-tendering) from eligible and resourceful contractors having sufficient 

credential and financial capability for execution of works of similar nature. 

 

1. General Guidance for e-tendering:  

 

Intending tenderers/bidders desirous of participating in the tender are to log on to the website 

https://wbtenders.gov.in. The tender can be searched by typing the First Four Letters in the search 

engine provided in the website. 

 

2. Registration of Contractors:  

 

Tenderers willing to take part in the process of e-tendering are required to obtain Digital Signature 

Certificate (DSC) from any authorized Certifying Authority (CA) under CCA, Govt of India. (viz. 

nCode Solution, Safescrypt, e-Mudhra, TCS, MTNL, IDRBT) DSC is given as a USB e-Token. After obtaining 

the Class 3/Class 2 Digital Signature Certificate (DSC) from the approved CA they are required to register 

the fact of possessing the Digital Signature Certificates through the registration system available in the 

website. A list of such licensed CA’s is also available in the CCA website cca.gov.in. 
    Intending contractors/bidders are required to download the e-tender documents directly from the 

website stated above. Tender is required to be submitted on-line with the help of the e-Tokens provided. 

This is the only mode of submission of tender documents. The interested bidders eligible for the tender 

may submit their bids through the e-Procurement system using their valid DSC e-Token with assigned PIN 

and using login ID and password. 

     The intending bidders/contractors must read the ‘Terms & Conditions’ contained in the e-Notice 

Inviting Tender (e-NIT) carefully. He/she should particularly go through the eligibility criteria, and satisfy 

himself/herself of the mandatory requirements. All contractors desirous of participating in the e-tender 

may submit bids for the work only if they fulfill the minimum eligibility criteria and are in possession of all 

the required documents in original. 

    All information posted in the website consisting of e-NIT and related documents, WB Form No. 

2911/2911(i)/2911(ii), Bill of Quantities (BOQ), EMD exemption order if any of competent authority, 

corrigenda and drawings etc. if any, shall form a part of the e-Tender Agreement document.  

 

3. Eligibility for participation:  

 

Bonafide tenderers/bidders, Registered Engineers’/Labour Co-operative Societies, Consortiums and 

Partnership firms registered with the State Government and contractors/bidders of equivalent grade or 

class, registered with the Union Government / Military Engineering Services / Indian- Railways for 

execution of civil works are eligible to participate depending on the criteria as laid down below in the 

subsequent para. 
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Joint venture firms are not eligible to participate in e-tenders. 

Note: In case of consortiums, maximum number of constituents shall be restricted to 5 (five) and 

each of the constituent must have at least 10% work credential as well as at least 10% 

annual turnover from business in preceding 3 years within zone of consideration. Individual 

constituents of a consortium cannot form another consortium. 

4. Collection of Tender Documents:  

 

Tenders are to be submitted online and intending tenderers are to download the tender documents from 

the website given in clause 1 above, directly with the help of the e-Token provided.  This is the only mode 

of collection of tender documents. Details of submission procedure are given below. 

 

5. Participation of any Work:  

In general, any tenderers/bidders can submit 01 (One) no. for Concrete Road works of the tender 

published in the NIT depending on his/her previous work credential and financial capability, details of 

which have been stated later. 
 

Note: Submission of tenders in excess of two works only in this NIT will not be considered. 

 
 

6. Submission of Tender 
 

6.1 General process of submission 
 

Tenders are to be submitted online through the website stated in Clause1. All the documents 

uploaded by the Tender Inviting Authority form an integral part of the contract.  Tenderers are 

required to upload all the tender documents along with the other documents, as asked for in the e-

tender, through the above website within the stipulated date and time, as given in the e-tender. 

Tenders are to be submitted in two folders at a time for each work, one is “Technical Proposal” 

and the other is “Financial Proposal”. The tenderer shall carefully go through all the documents and 

prepare to upload the scanned documents in Portable Document Format (PDF) to the portal in the 

designated link in the web portal as Technical Bid. He/she needs to fill up the rates of 

items/percentage in the BOQ, downloaded for the work, in the designated Cell and upload the 

same in designated link in the web portal as Financial Bid. The documents uploaded are virus 

scanned and digitally signed using the Digital Signature Certificate (DSC). Tenderers should 

especially take note of all the addendum/corrigendum related to the tender and upload the latest 

documents as part of their tender documents.   
 

Documents uploaded by the tenderers/bidders with all information & rates comprising Technical 

bid and Financial bid cannot be changed after last / end date for submission of e-tender. 

   

6.2 Technical Proposal 
 

The Technical Proposal should contain scanned copies and declarations in the following 

standardised formats in two covers (folders). All scanned copies should be made from original 

documents. 

 

A. Technical File (Statutory Cover) containing,  
 

i. Application for Tender - (Vide Form-1) (to be submitted in “Forms” folder) 
 

ii. Tender Form No. 2911(ii) – Form 2911(ii) published with the NIT to be downloaded and 

then uploaded and digitally signed.  (to be submitted in “2911” folder) 
 

iii. Notice Inviting Tender (NIT) – The NIT as published is to be downloaded and then 

uploaded and digitally signed (to be submitted in “NIT” folder) 
 

iv. Tender Fee –   NIL 
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v. Earnest Money Deposit (EMD) – On-line submission of EMD is mandatory. It is the pre-

condition through which bidder can take part in the e-procurement procedure. For 

online EMD submission, follow the detail guidelines as described in Clause 7. 
 

vi. Average annual turnover from contracting business- Scanned copy of Summary 

statement of average annual turnover from contracting business for a period of last 

three (3) financial years i.e. 2017-2018, 2018-2019, 2019-2020 of zone of consideration 

of the NIT or during the period since formation of the Firm, if it was set up in less than 

such 3- year period.  (Vide Form-2). (to be submitted in “Forms” folder as an additional 

information) 
 

(Scanned copy of power of attorney by the competent authority is to be submitted, if the 

power is delegated for signing the bid to persons other than the applicant.) 
 

vii. Credential Certificate: Scanned copy of credential certificate of 100% completed works of 

similar nature. (to be submitted in “credential” folder) 
 

viii. Declaration of not having common interest in the same serial- (Vide Form-3). (to be 

submitted in “Forms” folder) 
 

ix. Declaration that no penal action had been taken against the bidder’s firm for the last 

three financial years and also no work left in hand or incomplete, beyond the schedule 

completion period under Civil Engineering Division No.-I, Sundarban Development 

Board, Govt. of West Bengal - (Vide Form-4). (to be submitted in “Forms” folder) 
 

x. Drawings if any. (to be submitted in “Drawings” folder) 

xi. Addenda/Corrigenda: If published. (to be submitted in the ‘NIT’ folder merged with e-NIT 

already uploaded as pdf file) 

xii. General Specification of Works (to be submitted in “Specification” folder) 

xiii. Additional Terms and Conditions (to be submitted in “Additional Terms and Conditions” folder 

if any) 
 

NOTES:  

i. Tenderers/bidders are to keep track in the website for all the addenda and corrigenda published 

for a particular e-tender and upload all the above digitally signed by him/her along with the 

tender. Tenders submitted without addendum/corrigendum are liable to be treated as informal 

and thereby rejected. 

 

ii. Tenders will be summarily rejected if any item in the statutory cover is missing. 
 
 

B. My Document (Non-Statutory Cover) containing, 
 

A. Certificates: 

1) Professional Tax (PT) deposit challan for the current financial year and PAN valid 

up to the date of opening of the tenders. Application for such clearance 

addressed to the competent authority may also be considered. 

2) Goods & Service Tax (GST) or Value Added Tax (VAT) deposit challan of the last 

quarter of the current financial year. 

3) Latest Income Tax Return Receipt. 

 

B. Company Details: 

1) Registered Deed for Partnership Firm / Consortiums from Registrar of Assurances 

having office at P-15, India Exchange Place, Todi Mansion, 10th Floor, Kolkata-700 

001. Mere application for registration will not be considered. However, in cases 

where the applicant is yet to receive registration certificate from Todi Mansion, 

the applicant is to submit an affidavit along with the application pledging that “the 

registration certificate of the Consortium/Partnership firm would be submitted 

before the Tender Inviting Authority before the acceptance of his/her bid by the 

competent authority in case he is found lowest.”  If he/she fails to submit the 

registration certificate within the stipulated time, his bid will not be accepted till 
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the submission of the certificate. In case of inordinate delay in submitting the 

document, his bid is liable to be rejected and his EMD deposited will stand 

forfeited to Government. Any change in the constituents of the 

consortium/partnership firm should also be registered from the Office at Todi 

Mansion Kolkata prior to the date of application of tender otherwise his 

application will be rejected. 
 
2) Trade Licence for Proprietorship Firms. 

3) Memorandum of Articles for Limited Companies. 

4) Society Registration, Audit report, ARCS Certificate and Bye-Laws for Cooperative 

Societies. 
 

 

C. Balance Sheet:  

Audited Balance Sheet including Profit & Loss Accounts of the preceding three Financial 

Years with auditor’s certificate regarding Annual Turnover from contracting business in 

each 3CA/3CB/3CD as applicable, are to be submitted in support of Form 2. In case of 

non completion of audit for the year 2019-20, a certificate from auditor of approximate 

yearly turnover for the year 2018-19 may be uploaded for consideration. However, 

audited report for the years 2016-17, 2017-18, 2018-19 may also be considered for the 

cause. Auditor’s certificate must contain his/her Membership or Registration No. of 

Registered Audit/CA Firm.  
 

Bidders whose annual turnover is less than 1 Crore may submit payment certificates 

obtained from clients for the corresponding years if audited balance sheets are 

unavailable. 

(If the company was set up less than three years ago, audited balance sheet for the no of years 

since inception may be submitted) 

 

D. Addenda/Corrigenda:  if published. 
 

Note: Contractors are to keep track of all the Addendum/Corrigendum issued with a 

particular NIT till the bid submission ends and in general upload the downloaded copies 

of the above documents and merge the Addenda/Corrigenda with respective NIT in the 

NIT folder. , however, in case of failure in uploading such documents, it will be deemed 

that they (tenderers) have taken note of such latest documents including 

addendum/corrigendum, if published till the bid submission ends, overriding any other 

terms/conditions if mentioned anywhere else in the concerned NIT. 

 

E. Bar Chart/Work Programme:-  Bar Chart / Work Programme in other Networking method 

prepare & duly signed by the agency, is to be submitted at the time of formal tender 

agreement. 

 

F. Others:       Any other documents found necessary in the e-tender. 

 

 

Note: Failure of submission of any one of the above mentioned documents will render the tender 

liable to summary rejection. 

 

 

6.3 Financial Proposal 
 

The financial proposal should contain the following document in one cover (folder). 

 

i) Bill of Quantities (BOQ): Tenderers/bidders is to quote the rate (percentage above or below) 

online through computer in the space marked for quoting rate in the BOQ. (Only downloaded 

copies of the above documents are to be uploaded, virus scanned and digitally signed by the 

tenderers/bidders) 
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NOTE: 

a. BOQ without a valid numeric rate at the designated space provided in the BOQ will be 

rejected outright. Tenderers/bidders willing to quote “at-par” rate shall need to write “0” in 

the ‘space’ provided for rates in the BOQ. 

b. In cases where BOQ has been changed by the Tender Inviting Authority by way of 

addendum/corrigendum, tenderers/bidders are required to upload the revised BOQ. If 

bids are submitted prior to the date of publication /uploading of 

addendum/corrigendum, the tenderers/bidders is required to resubmit the bids along with 

the revised BOQ. If the revised BOQ is not found subsequently during financial evaluation, the 

bid will be rejected.  

c. If the rate quote of L1 bidder is found 20% less or even further less than the amount put to 

tender, an Additional Performance Security (A.P.S.) @ 10% of the tendered amount shall have 

to be deposited in the form of Bank Guarantee from any Scheduled Bank in favour of 

Executive Engineer, Civil Engineering Division No.-I, Sundarban Development Board within 7 

working days from the date of issuance of Letter of Acceptance (L.O.A.), failing which, Earnest 

Money will be forfeited and other necessary action as per terms & condition of N.I.T. may be 

imposed, as per provision in G.O.No. 4608-F(Y) Dated 18th July, 2018 of Finance Department. 

The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be 

renewed accordingly, if required. The Bank Guarantee shall be returned immediately on 

successful completion of the contract. If the bidder fails to complete the work successfully, the 

Additional Performance Security (A.P.S.) shall be forfeited. 

 

7. Submission of original copies of documents of Tender Cost and Earnest Money Deposit 
 

i. Mode of Payment:- 
 

a. Tender Fees:- Entire set of e-Tender document is made available free of any cost through 

the State Government e-tender portal having URL  https://wbtenders.gov.in.  Cost for 

tender documents will be charged during execution of a formal tender agreement. 

However, the tenderers/bidders may wherever necessary be charged suitably for asking for 

additional/multiple copies of drawings, specifications, Schedule of Rates of the Circle/s 

(SoR) etc. and such fee may be suitably determined by the Tender Inviting Authority (TIA) as 

per norms.  

 

b. Earnest Money Deposit (EMD):- On line submission of EMD is mandatory. It is the pre-

condition through which bidder can take part in e-procurement procedure. Details 

guidelines of the same have been obtained from Finance Department vide G.O. No. 3975-

F(Y) Dated 28th July, 2016. 

 

Procedure to be adopted for deposit of EMD/Bid Security related to e-procurement of the State 

Government Departments and its subordinate offices, PSUs, Autonomous and Local Bodies, PRIs, 

etc.:- 

 

Login by bidder :- 

a) A bidder desirous of taking part in a tender invited by a State Government office 

/PSU/Autonomous Body/ Local Body/ PRIs etc. shall login to the e-procurement portal of 

the Government of West Bengal https://wbtenders.gov.in using his login ID and 

password. 

b) He will select the tender to bid and initiate payment of pre-defined EMD / Tender Fees 

for that tender by selecting from either of the following payments modes: 

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank payment Gateway. 

ii. RTGS/NEFT in case of offline payment through bank account in any bank. 
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Payment procedure :- 

 

a) Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway:- 

i. On selection of net banking as the payment mode, the bidder will be directed to 

ICICI Bank Payment Gateway webpage (along with a string containing a Unique ID) 

where he will select the Bank through which he wants to do the transaction. 

ii. Bidder will make the payment after entering his Unique ID and password of the Bank 

to process the transaction. 

iii. Bidder will receive a confirmation message regarding success/failure of the 

transaction. 

iv. If the transaction is successful, the amount paid by the bidder will get credited in the 

respective pooling account of the State Government /PSU/Autonomous Body/Local 

Body/ PRIs, etc. Maintained with the Focal Point Branch of ICICI at R N Mukherjee 

Road, Kolkata for collection of EMD/Tender Fees. 

v. If the transaction is failure, the bidder will again try for payment by going back to the 

first step. 

 

 

(b) Payment through RTGS/NEFT:- 

i. On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a 

pre-filled challan having the details to process RTGS/NEFT transaction. 

ii. The bidder will print the challan and use the pre-filled information to make RTGS/NEFT 

payment using his bank account. 

iii. Once payment is made, the bidder will come back to the e-procurement portal after 

expiry of a reasonable time to enable the NEFT/RTGS process to complete, in order to 

verify the payment made and continue the bidding process. 

iv. If verification is successful, the fund will get credited to the respective Pooling account 

of the State Government /PSU/ Autonomous Body/Local Body/PRIs, etc. maintained 

with the Focal Point Branch of ICICI Bank at R N Mukherjee Road, Kolkata for collection 

of EMD/Tender Fees. 

v. Hereafter, the bidder will go to e-procurement portal for submission of his bid. 

vi. But if the payment verification is unsuccessful, the amount will be returned to the 

bidder’s account.  

8. Eligibility Criteria 

 

Financial proposal of any contractor will come under the purview of consideration only if both 

the criteria 8(a) & 8(b) mentioned below are fulfilled. 

 

a)  

(i) Intending tenderers should produce credential of a similar nature of completed 

work of the minimum value of 40% of the estimated amount put to tender during 

5(five) years prior to the date of issue of the tender notice.  

 

(ii) Completion Certificate(s) submitted by the bidder should indicate the gross bill 

value of the 100% completed work only. Completion certificates should clearly 

contain the Name, Designation, Address and contact no of the Officer issuing the 

credential.    

 

b) Average annual turnover from contracting business as stated in clause 6.2A(vi) & Form-2 

should be at least 30% (60% in case of consortiums) of the amount put to tender of the works 

in which the contractor intends to participate. 

c) The bidder or any of their constituent partners shall neither have abandoned any work nor 

have any of their contracts been rescinded during the last 5 years. Such abandonment or 

recession will be considered as disqualification towards eligibility. 
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d) Tender issuing authority may relax stipulations contained in clauses above in exceptional 

cases, in the interest of culminating / maturing tender process at the first call/Subsequent call, 

subject to satisfaction of that authority on the competency of the bidder(s) for which such 

relaxation has been made, upon recording reasons of such relaxation. 
 
 
 

8.1 Completion Certificate 
 

i. Completion Certificates for fully (100%) completed works during the current financial year and 

last five financial years, will only be accepted. Certificates issued for partly completed works 

will not be considered. 

 

ii. Completion Certificate of work executed in other Departments of State Government or 

organizations, like Public Works & Public Works (Roads) Department, Public Health Engineering 

Department, Irrigation & Waterways  Department and various other State Government 

Departments, Zilla Parishads, West  Bengal  Housing  Infrastructure  Development  Corporation 

Limited  (WBHIDCO), West  Bengal  State  Electricity Distribution  Company Limited (WBSEDCL), 

Kolkata Metropolitan Development Authority (KMDA), Kolkata Metropolitan Water Sanitation 

Authority (KMW&SA), Kolkata Municipal Corporation (KMC), Hooghly River Bridge 

Commissioner (HRBC); Engineering Departments of Central Government and Organization, like  

Railways,  CPWD; and companies owned or managed by the State Government, i.e. Mackintosh 

Burn Ltd., Westinghouse Saxby Farmer Limited, Britannia Engineering Ltd. & Sundarban 

Infrastructure Development Corporation Ltd. (SIDCL) may also be considered. Such Completion 

Certificates are to be issued by an officer not below the rank of Executive Engineer / Divisional 

Engineer / District Engineer / Project Manager of the other State / Central Government 

Departments / Organisations. Such certificates are further to be countersigned by immediate 

superior authority of the Issuing Authority for all cases other than direct State / Central 

Government Departments and Railways. 

 

8.2 Eligibility criteria for participating in any serial in concerned NIT: 
 

i. Normally separate completion certificate of fully physically completed works (100%) is to be 

provided for separate work (vide 8.a & 8.1(i)). However, completion certificate as per clause 8 

& 8.1 for any particular works (as the case will be) may be considered as eligible for 

participation in one or more than one number of serials only.  

ii. Average annual turnover from contracting business should be more than or equal to 30%  

(60% in case of consortiums) of  aggregate  cost  of  the  amount  of  tender  of  works  in  

which  the contractor intends to participate. 
 

iii. Both the conditions stated in (i) and (ii) above are to be simultaneously satisfied. 
 

iv. Submission of tenders in excess of two works only in this NIT will not be considered. 
 

 

8.3 Penalty for suppression / distortion of facts and withdraw of L1 bidder before acceptance of LoA 
 

If  any  tenderer/bidder  fails  to  produce  all  the  original  hard  copies  of  the  documents 

(especially Completion Certificates and Audited Balance Sheets), or any other document on demand 

by the Tender Inviting Authority within a specified time frame or if any deviation is detected in the 

hard copies from the corresponding uploaded soft copies or if there is any suppression / distortion / 

falsification noticed/detected/pointed out at any stage of e-tender process prior to the issue of 

work order, the Tender Inviting Authority will immediately bring the matter to the notice of the 

Tender Evaluation Committee who upon recommending suitable punitive actions against the bidder 

will place the matter before the Chief Engineer, SDB within 15 days of receipt of the complaint from 

the Tender Inviting Authority and the tenderer /bidder may be suspended from participating  in  all 

future  tenders  on the e-Tender platform  of  Sundarban Affairs Department (SAD), Govt. of 

W.B. as per approval of the Chief Engineer, SDB for a maximum period of 3 (Three) years.  In 

addition, his/her EMD will stand forfeited by the Government. The Chief Engineer, SDB then will 

issue the necessary suspension order in writing with intimation to the defaulting tenderer /bidder 

and also the Department. Copy of such suspension order should invariably be communicated to the 

concerned Executive Engineer of the Division with a request to upload the order in the web portal. 
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Besides, the S.A. Department may also take appropriate legal actions including blacklisting of the 

defaulting contractor/bidder and debarring him/her from participating in any State Govt. tender for 

a period upto three years and even e-tender cell of the respective division may be advised to block 

the incumbents DSC in order to debar him/her from participating in any Departmental e-tender 

during such suspension period. For e- tenders where such suppression / distortion / falsification is 

detected at an advanced stage of e- tender processing, the Chief Engineer, SDB will be the 

deciding authority as to what further necessary actions are to be taken regarding the fate of the 

e-tender. 

8.4 Taxes & duties to be borne by the Contractor 
 

All types of taxes, Royalty, Construction Workers' Welfare Cess and similar other statutory levy / 

cess will have to be borne by the contractor and the rate  should  be  quoted  accordingly  after  

consideration  of  all  these  charges.  

 

8.5 Site inspection before submission of tender 

Before submitting any tender, the intending tenderers should make themselves acquainted 

thoroughly with the local conditions prevailing at site by actual inspection of the site and taking 

into consideration all factors and difficulties likely to be involved in the execution of work in all 

respect including transportation of materials,  communication  facilities,  climate  conditions, 

nature of soil, availability of local labour and market rate prevailing in the locality etc. and no 

claim, whatsoever, will be entertained on these account afterwards. In this connection intending 

tenderers may contact the office of the Executive Engineer, CED-I, SDB, with the work between 

11.30 hours to 16.30 hours on any working day prior to date of submission of tenders. 

 

8.6 Conditional and incomplete tender 
 

Conditional and incomplete tenders are liable to summary rejected. 

 

9. Opening and evaluation of tender 
 

9.1 Opening of Technical Proposal 
 

i. Technical proposals will be opened by the Tender Inviting authority or his authorised 

representative electronically from the website stated in Clause 1, using their Digital Signature 

Certificate. 
 

ii. Intending tenderers may remain present if they so desire. 
 

iii. Cover  (Folder)  for  Statutory  Documents  (vide  Clause  6.2 A)  would  be opened  first  and  

if  found  in  order,  Cover  (Folder)  for  Non-statutory Documents  (vide  Clause  6.2 B)  will  

be  opened.  If there is any deficiency in the Statutory Documents, the tender will summarily 

be rejected. 
 

iv. Decrypted (transformed into readable formats) documents of the Non-statutory Cover will be 

downloaded, and handed over to the Tender Evaluation Committee. 

 

9.2 Tender Evaluation Committee (TEC) 

 

Committees already constituted for issuance of  tender papers vide G.O. No.681/SA/P/4M-

57/12 dated 25th September 2012, will continue to function as Tender Evaluation Committee 

(TEC), for evaluation of Technical Proposals of the tenderers, until further order. 

 
9.3 Uploading of summary list of technically qualified tenderers in the web portal 

 

i. Pursuant to scrutiny and decision of the Technical Evaluation Committee (TEC),  the  

summary  list  of  eligible  tenderers  and  the  serial  number  of work(s)  for  which  their  

Financial  Proposals  will  be  considered  will  be uploaded in the web portals. 
 

ii. While evaluation, the Committee may summon of the tenderers and seek clarification / 

information or additional documents or original hard copy of any of the documents 

already submitted and if these cannot be produced within the stipulated timeframe, their 

proposals will be liable for rejection. 
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9.4 Provision for appeal and its disposal 

 

i. Intending tenderers/bidders not satisfied with the decision of the Tender Evaluation 

Committee (TEC) may prefer an appeal to the Chief Engineer of the Sundarban Development 

Board in writing (through facsimile / e-mail or speed post) within two working days after 

the date of uploading of the summary list of the successful tenderers. Copy of such appeal 

should also be sent to the Tender Inviting Authority. 
 

ii. The Appellate Authority of the Sundarban Development Board will dispose such appeals by 

hearing the aggrieved tenderers as well as consulting the Tender Evaluation Committee 

within next three working days and the tenderer will be communicated accordingly. 

 

9.5 Final publication of summary list of technically qualified tenderers 
 

In case, the Appellate Authority asks the Tender Inviting Authority to consider tender of any of 

the aggrieved tenderers, who may have preferred appeal, the process of uploading of qualified 

tenderers will be re-done, through issuing necessary corrigendum. Date of opening of financial 

bid is to be intimated in the final summary list. 

 

9.6 Opening and evaluation of Financial Proposal 
 

a. Financial proposals of the tenderers/bidders declared technically eligible by the Tender-

Evaluation Committee (TEC) will be opened electronically by the Tender Inviting Authority in 

the web portal stated above on the pre- notified date and time. 

b. The encrypted copies will be decrypted and the rates will be read out to the tenderers/ 

bidders remaining present at that time, else they may login their respective e-tender accounts 

to see the comparative statement (C/S) in the web portal. 

iii. After opening the financial proposal, the preliminary summary result containing inter-alia, name 

of tenderers/bidders and the rates quoted by them will be uploaded and the result will be 

made available in the e-tender web portal platform. 

iv. If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and 

reasonable and there is no scope of further lowering down of rate, he/she may after 

having the  comparative   statement  test checked by the   Divisional Accountant / Divisional   

Accounts   Officer   attached   to   the   office   of   the Executive Engineer, CED-I, SDB instruct 

the Tender- Inviting Authority to upload the final summary result containing the name of 

tenderers/bidders and the rates quoted by them against each work after acceptance of the 

rate by the TAA. 

v. If there is any scope for lowering down of rates in the opinion of the Tender Accepting 

Authority, all the bidders will be notified through the website to attend sealed bid on 

predetermined date and time to be held in the office of the Tender Accepting Authority. Open 

bids are normally not encouraged from the point of view of confidentiality and transparency. 

However, in exceptional cases, open bid negotiations with only the L1 bidder to lower down 

the sealed bid rate may be held only by the Tender Accepting Authority in presence of Tender 

Inviting Authority for reasons to be recorded in writing may be required. 

vi. If there is no tenderer/bidder or the number of tenderers/ bidders in the 1st e-tender is less 

than three, the e-tender has to be cancelled. In case of participation of more than three bidders, 

if the number of technically qualified bidder falls below three, the e-tender is to be cancelled 

as well and fresh e-tender (i.e. 2nd e-tender) may be invited. 

vii. After holding such bids, final result after acceptance of the rate by the Tender Accepting- 

Authority would have to be uploaded in the e-tender website. 

viii. The Tender Accepting Authority may ask any of the bidders/contractors to submit analysis of 

rates to justify the rate quoted by that bidder. 
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ix. If the lowest tenderer/bidder backs out there should be re-tendering in a transparent and 

fair manner. In such a situation the TIA may call for Short Notice e-tender if so justified in the 

interest of public works and take decision on the basis of L1 in Re-Tender or subsequent e-

tender. Penal actions for premature withdrawal by bidder has been stated under clause 8.3 

earlier. 

x. The lowest tender for all works is accepted as a rule. If for any reason the lowest tender is not 

accepted, reference is to be made to the appropriate Government for orders as to which of the 

contractor /bidder the work should be awarded. 

 

9.7 Final publication of summary list of technically qualified tenderers 
 

In case, the Appellate Authority asks the Tender Inviting Authority to consider tender of any of 

the aggrieved tenderers, who may have preferred appeal, the process of uploading of qualified 

tenderers will be re-done, through issuing necessary corrigendum. Date of opening of financial 

bid is to be intimated in the final summary list. 

 

9.8 Procedures to be followed when one/two technically qualified tenderers participated in any tender. 

 

a. If there is no bidder or the number of technically qualified bidder in the 1st call is less than three 

(3), the tender will be cancelled. 

b. Fresh tender in the form of 2nd call may be invited immediately after relaxation of the credential 

criteria to the extent if deemed necessary by the Tender Inviting Authority and advertisement will 

be circulated  in newspapers. 

c. Even if, after taking appropriate steps, if the number of technically qualified bidder in the 2nd 

call is less than three (3), the tender may be accepted as per conditions laid down in 

memorandum circulated by Finance Department, Govt. of West Bengal vide memo no. 925-F(Y) 

dated 14.02.17. 

 
10. Bid Validity : 

 
The Bid will be valid for 120 days from the date of opening of the financial proposal. However, 
extension of bid validity  may  be  suitably  considered  by  the  TIA,  if  required,  subject  to  
written  confirmation  of  the tenderers/bidders to that effect. 

 
 

11. Acceptance of e-Tender 

 

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not 

bind himself to do so and reserves the right to reject any or all the tenders, for valid reasons and 

also reserves the right to distribute the work amongst more than one tenderer. 
 

11.1 Tender Acceptance Authority (TAA) 

      

As per latest delegation of power, Tender Accepting Authority for different tenders is as below: 
 

i. For tenders up to ` 100.00 lakh plus 5%*   Executive Engineer, CED-I, SDB. 

ii. For tenders up to ` 250.00 lakh plus 5%*   Superintending Engineer, SDPC, SDB. 

iii. For tenders above ` 250.00 lakh and up to ` 500.00 lakh:  Chief Engineer, SDB 

iv. Above ` 500.00 lakh and up to any limit: Chief Engineer, SDB with approval of Government 

Appointed Tender Acceptance Committee (DTC). 

* Procedure to be followed in terms of F i nance  Departmental Notification No. 
082/FS/SA/P/4M-81/12 Dated 14-08-2012. 
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11.2 Execution of Formal tender after acceptance of tender 
 

The tenderer/bidders, whose tender is approved for acceptance shall within 15 days from the 

uploading of Letter of Acceptance (LoA) to the web portal will have to execute ‘Formal Agreement’ 

with the Tender Accepting Authority (TAA) in triplicate/quadruplicate copies of W.B.F. No. 2911(ii) 

which may be purchased on requisite of tender fees payment from the office of the Executive 

Engineer concerned with the work. 

 

11.3 Refund of EMD of all unsuccessful bidder(s):- 
 

Details guidelines of the same have been obtained from Finance Department vide G.O. No. 3975-

F(Y) Dated 28th July, 2016. 

 Refund / Settlement Process:-  

i) After opening of the bids and technical evaluation of the same by the tender inviting authority 

through electronic processing in the e-procurement portal of the State Government, the tender 

inviting authority will declare the status of the bids as successful or unsuccessful which will be 

made available, along with the details of the unsuccessful bidders, to ICICI Bank by the e-

procurement portal through web services. 

ii) On receipt of the information from the e-procurement portal, the Bank will refund, through an 

automated process, the EMD of the bidders disqualified at the technical evaluation to the 

respective bidders bank account from which they made the payment transaction. Such refund will 

take place within T+2 Bank Working Days where T will mean the date on which information on 

rejection of bid is uploaded to the e-procurement portal by the tender inviting authority. 

iii) Once the financial bid evaluation is electronically processed in the e-procurement portal, EMD of 

the technically qualified bidders other than that of the L1 and L2 bidders will be refunded, 

through an automated process, to the respective bidders’ bank account from which they made 

the payment transaction. Such refund will take place within T+2 Bank Working Days where T will 

mean the date on which information on rejection of financial bid is uploaded to the e-

procurement portal by the tender inviting authority. However, the L2 bidder should not be 

rejected till the LOI process is successful. 

iv) If the bidder accept the LOI and the same is processed electronically in the e-procurement portal 

EMD of the L2 bidder will be refunded through an automated process, to his bank account from 

which he made the payment transaction. Such refund will take place within T+2 Bank Working 

Days where T will mean the date on which information on Award of Contract (AOC) to the L1 

bidder is uploaded to the e-procurement portal by the tender inviting authority. 

v) As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically 

in the e-procurement portal - 

a) EMD of the L1 bidder for tenders of State Government offices will automatically get 

transferred from the pooling account to the State Government deposit head “8443-00-

103-001-07” through GRIPS along with the bank particulars of the L1 bidder. 

b) EMD of the L1 bidder for tenders of the State PSUs/ Autonomous Bodies/Local Bodies/ 

PRIs etc. will automatically get transferred from the polling account to their respective 

linked bank account along with the bank particulars of the L1 bidders. 

 In both the above cases, such transfer will take place within T+1 Bank Working Days where T will mean the 

date on which the Award of Contract (AOC) is issued. 

vi) The Bank will share the details of the GRN No. Generated on successful entry in GRIPS with the e-

procurement portal for updation. 
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vii) Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, 

deposited by the bidders will be transferred electronically from the polling account to the 

Government revenue receipt head “0070-60-800-013-27” through GRIPS for Government  

tenders and to the respective linked bank accounts for State PSU/Autonomous Body/ Local Body/ 

PRIs, etc. tenders. 

viii) All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender 

Fees (if any) were initiated. 

 

11.4 Payment against bills raised by the contractor 

The payment of Running Account as well as final bill for any work based on progress and 

performance will be made according to availability of fund and no claim due to delay in payment 

will be entertained. 

 

 

12. Withdrawal of Tender 

Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for 

submission and has been accepted for further processing, is not allowed. EMD will be forfeited by the 

Government and the tenderers/bidders penalised in terms of Clause 7(i)b and clause 8.3 referred 

earlier would be applicable. 
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13. Schedule of Dates for e-Tendering 

 

Sl. no Activity Date & Time 

1. Publishing Date 22.01.2021 

2. Document Download start date 22.01.2021 at 14.00 Hrs 

3. Bid submission start date 22.01.2021 at 14.00 Hrs 

4. Bid submission end date 05.02.2021 at 15.00 Hrs 

5. Technical Bid opening date 08.02.2021 at 11.00 Hrs 

6. Uploading of Technical Bid Evaluation sheet To be notified later 

7. Financial Bid opening date To be notified later 

8. Uploading of Financial Bid Evaluation sheet To be notified later 

 

Important Notes :- On line submission of EMD is mandatory. 

*TIA:- e-Tender Inviting Authority 

*TAA:- e-Tender Accepting Authority  

  sd/- 

           (K. Sinha) 

Executive Engineer 
Civil Engineering Division-I,  

Sundarban Development Board 
 
 
Memo no. 110/1(9)/WBSDB/EE/CED-I/20-21                            Date:  21.01.2021 
 
Copy with enclosure forwarded for information and necessary action for wide publication to the:- 
 

01 Chief Engineer, Sundarban Development Board 

02 Member Secretary & Project Director, Sundarban Development Board 

03 Superintending Engineer, Sundarban Development Project Circle, Sundarban Development Board 

04 

Joint  Secretary , Sundarban Affairs Department, Mayukh, Gr. Floor, Salt Lake City, Kolkata- 700091 

with the request to upload this NIT in the Departmental website www.sundarbanaffairs.in (Sent 

to the e-mail : sundarbanaffairs@gmail.com) 

05/08 Executive Engineer, CED – II / CED – III / CED – IV / SIDD, Sundarban Development Board 

09 Notice Board 
 

Encl.:- 
 

1) Form – 1, Application for Tender 
2) Form – 2, Yearly Turn over certificate  
3) Form – 3, Declaration against Common Interest 
4) Form – 4, Declaration against Penal action and Incomplete work(s). 

 
         sd/- 

                         (K. Sinha) 

Executive Engineer 
Civil Engineering Division-I,  

Sundarban Development Board 
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FORM-1 
 

APPLICATION FOR TENDER 

 

To 

The Executive Engineer 

Civil Engineering Division No.-I 

Sundarban Development Board 
 

NIT No: - WBSDB/EE/CED-I/NIT-09(e)/2020-21   

Serial No of Work applied for: - ____________ 

Amount put to tender:  _____________________________ 

 

Dear Sir, 

 

 Having examined the Statutory, Non statutory & NIT documents, I/we hereby like to state 

that I/we wilfully accept all your conditions and offer to execute the works as per NIT no and Serial 

no stated above. We also agree to remedy the defects after/during execution of the above work in 

conformity with the conditions of contract, specifications, drawings, bill of quantities and addenda.  

  

Dated this ________ day of _________________ 201___ 

Full name of applicant: ______________________________________________________________ 

Signature:  

In the capacity of:  __________________________________________________________________ 

Duly authorized to sign bids  
For & on behalf of (Name of Firm): ____________________________________________________ 

(In block capitals or typed) 

 

Office address: ____________________________________________________________________ 

__________________________________________________________________________________

__________________________________________________________________________________

___________________________________________________PIN: __________________________ 

Telephone no(s) (office): ______________________________ 

Mobile No: _____________________________________Fax No: ___________________________ 

*E mail ID: ___________________________________________ 
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FORM-2 
 
 
 

Certificate regarding Summary Statement of Yearly Turnover from Contractual Business 
 
 
 
This is to certify that the following statement is the summary of the audited Balance Sheet 

arrived from contractual business in favour of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    for 

the last three consecutive years or for such period since inception of the Firm, if it was set in less 

than such three year's period. 

 
 

 

Sl. 
No 

 
Financial 

 
 
 

Remarks (from “3CD 
Statement” as per audited 

accounts report) 

 
 

       Year 

 

Turnover  rounded up to  in 
lakh (two digit after decimal) 

1.    

2.    

3.    

        Total   

 
 

Average Turnover :  In .……………..…Lakh (Rounded up) 
 
 

Note: 
 

1. Year preceding the current financial year is to be considered as Year-1. 
 

2. Average turnover is to be expressed in lakh of rupees, rounded up to two digits after 
decimal. 

 
3. Average turnover for 3 years is to be obtained by dividing the total turnover by 3.0. If the 

Firm was set up in less than 3 year's period, consider the turnover for the period from 
inception to the Year-1. It may be either 1.0 or 2.0. Average turnover is to be obtained by 
dividing the total turnover by 1.0 or 2.0, as the case may be. 
 

4. In case, the firm was set up in less than 3 year's period, mention the year of inception 

in the ‘Remarks’ column. 
 
 
 
 
 
            
                                                                                                 ...................................................... 

Date:                                                                                                    Signature of bidder  
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FORM-3 
 
 
 

Declaration against Common Interest 
 

 
 
 
I/We, Sri/Smt.                                                                                            , the authorized signatory on 

behalf . . . .. . .. . .. . .. . .. . .. . . . .. . . .. . .. . .. . .. . . . .. . .. . .. . .. . .. . .. . . .. . . . . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. do hereby 

affirm that I/We/any of the member of ........................................................................................................................... 

…………………........................ bidding against NIT No. WBSDB/EE/CED-I/NIT-09(e)/2020-21 

Sl. No ................  do not have any common interest either as a partner on any partnership firm 

/ joint venture as a Proprietor / Owner of any other firm in the same serial for the work I / We want 

to participate. 

 

 
 
                                                                                                 ...................................................... 

Date:                                                                                                    Signature of bidder  
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FORM - 4 
 
 

Declaration of Bidder 
 
 
I / We   Sri / Smt. .............................................................. the authorized signatory on behalf of  

......................................................................................... do hereby declared that no penal action 

had been taken against my/our firm for the last three financial years and also no work left in hand 

or incomplete, beyond the scheduled completion period, under Civil Engineering Division No.-I / 

Sundarban Development Board, Govt. of West Bengal. 

 

Note:  If the statement found false / fabricated, then the tender of the bidder 

will be summarily rejected. 

 

 

        .............................................. 

Date:                                Signature of Bidder  
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LIST OF WORK 

 

NIT – WBSDB/EE/CED-I/NIT-09(e)/2020-21 
Memo No.:- 110/WBSDB/EE/CED-I/20-21                                                                                                                                                                                   Dated:- 21/01/2021   

 

Sl. 

no 

Name of Work 

 

Concerned 

Executive Engineer 

with Headquarter 

Amount put 

to Tender 

( ) 

Earnest 

money 

deposit ( ) 

Time allowed 

for completion 

of work 

 

Eligibility of Contractor 

1 2 3 4 5 6 7 

1 Construction of Concrete Road from Tatul Tala More to Mozid 

Molla house in G.P.- Chaltabaria, Block- Joynagar-I under 

Bishnupur Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

Length- 550.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3670550 73411 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

2 Construction of Concrete Road from Jayanta Bayrage house to 

Motaleb’s house in G.P.- Jangalia, Block- Joynagar-I under 

Bishnupur Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

Length- (355.00 m + 300.00 m) =655.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

2848014 56960 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

3 Construction of Concrete Road from Ahadali Shaikh to Rafikul 
Sardar houses in G.P.- Chaltabaria, Block- Joynagar-I under 

Bishnupur Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

Length- 685.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4303400 86068 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

4 Construction of Concrete Road from Kadir Molla to Ramrudrapur 

Sardar Para Shiv Mondir in G.P.- Jangalia, Block- Joynagar-I 

under Bishnupur Sub-Division of Civil Engineering Division No.-

I, Sundarban Development Board, Department of Sundarban 

Affairs. Length- 830.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4282217 85644 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 
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5 Construction of Concrete Road from PWD Pitch Road to Sunil 

Sarda’s House in G.P.- Mayda, P.S.- Joynagar, Block- Joynagar-II 
under Bishnupur Sub-Division of Civil Engineering Division No.-

I, Sundarban Development Board, Department of Sundarban 

Affairs. Total Length- 623.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3354490 67090 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

6 Construction of Concrete Road from Sahajadapur Panchanantala 

to Gandhi’s Shop in G.P.- Sahajadapur, P.S.- Joynagar, Block- 

Joynagar-II under Bishnupur Sub-Division of Civil Engineering 

Division No.-I, Sundarban Development Board, Department of 

Sundarban Affairs. Total Length- 815.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3999248 79985 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

7 Construction of Concrete Road at Kankpukur Satyen Paik house to 

Asotwatala in G.P.- Nalua, Block- Mathurapur-I under Bishnupur 

Sub-Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 187.00 m + Link Road 0.00 m to 80.00 m + Link Road 0.00 

m to 43.00 m) Total Length- 310.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3162330 63247 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

8 Construction of Concrete Road from 3 Road Point to the shop of 

Gopal Singh in G.P.- Abad Bhagabanpur, Block- Mathurapur-I 
under Bishnupur Sub-Division of Civil Engineering Division No.-

I, Sundarban Development Board, Department of Sundarban 

Affairs. (Ch. 0.00 m to 450.00 m) Total Length- 450.00 M. 
(PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4347370 86947 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

9 Construction of Concrete Road from the house of Mantu Singh to 
the land of Bachaspati Mondal in Jwalaberia in G.P.- Abad 

Bhagabanpur, Block- Mathurapur-I under Bishnupur Sub-Division 

of Civil Engineering Division No.-I, Sundarban Development 
Board, Department of Sundarban Affairs. (Ch. 0.00 m to 470.00 

m) Total Length- 470.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4428704 88574 10 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

10 Construction of Concrete Road from Gayen Para More in 

Jogendranagar to Narayani Than in G.P.- Abad Bhagabanpur, 

Block- Mathurapur-I under Bishnupur Sub-Division of Civil 
Engineering Division No.-I, Sundarban Development Board, 

Department of Sundarban Affairs. (Ch. 0.00 m to 490.00 m) Total 

Length- 490.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4303697 86074 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 
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11 Construction of Jaggabati Pole with 4.00 m Span R.C.C. Slab 

Culvert after damage of Old Sanko due Amphan in G.P.- Debipur, 
Block- Mathurapur-I under Bishnupur Sub-Division of Civil 

Engineering Division No.-I, Sundarban Development Board, 

Department of Sundarban Affairs. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

1733648 34673 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

12 Construction of Concrete Road over damaged Brick Paved Road 

from the house of Khairul Molla to the house of Bhupen Halder in 

G.P.- Gilerchat, P.S. & Block- Mathurapur-II under Raidighi Sub-

Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 380.00 m) Length- 380.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

2397759 47955 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

13 Construction of Concrete Road over damaged Brick Paved Road 

from the house of Wadbags Molla to the house of Ataur Molla in 

G.P.- Gilerchat, P.S. & Block- Mathurapur-II under Raidighi Sub-

Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 700.00 m) Length- 700.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4759288 95186 10 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

14 Construction of Concrete Road over damaged Brick Paved Road 

from Kharipur Fool Bagicha School More to the house of 
Giasuddin Gazi in G.P.- Gilerchat, P.S. & Block- Mathurapur-II 

under Raidighi Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 
(Ch. 0.00 m to 730.00 m) Length- 730.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4696066 93921 10 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

15 Construction of Concrete Road over damaged Brick Paved Road 
from the house of Ataur Rahaman Molla to the house of Gour 

Ruidas in G.P.- Gilerchat, P.S. & Block- Mathurapur-II under 

Raidighi Sub-Division of Civil Engineering Division No.-I, 
Sundarban Development Board, Department of Sundarban Affairs. 

(Ch. 0.00 m to 500.00 m) & Link Road – 250.00 M. Total Length- 

750.00 M.. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4353405 87068 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

16 Construction of Concrete Road over damaged Brick Paved Road 

from Kedarpur Chowrasta to the house of Sankar Khatua in G.P.- 

Laxmijanardanpur, P.S. & Block- Patharpratima under Raidighi 

Sub-Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 550.00 m) Length- 550.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4101368 82027 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 
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17 Construction of Concrete Road over damaged Brick Paved Road 

from the house of Bomkyesh Jana to Kederpur Badha in G.P.- 
Laxmijanardhanpur, P.S. & Block- Patharpratima under Raidighi 

Sub-Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 570.00 m) Length- 570.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3812270 76245 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

18 Construction of Concrete Road over damaged Brick Paved Road 

from the house of Gopal Pal to the house of Pawan Das in G.P.- 

Laxmijanardhanpur, P.S. & Block- Patharpratima under Raidighi 

Sub-Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 594.00 m) Length- 594.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4274180 85484 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

19 Construction of Concrete Road over damaged Brick Paved Road 

from the house of Gour Jana to the house of Prasenjit Mahapatra 

in G.P.- Laxmijanardhanpur, P.S. & Block- Patharpratima under 

Raidighi Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

(Ch. 0.00 m to 605.00 m) Length- 605.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4293364 85867 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

20 Construction of Concrete Road from Sahajadapur Bakultala to Sib 

Das's Pond in G.P.- Sahajadapur, P.S.- Joynagar, Block- Joynagar-
II under Bishnupur Sub-Division of Civil Engineering Division 

No.-I, Sundarban Development Board, Department of Sundarban 

Affairs. Total Length- 233.00 M.( PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

1272809 25456 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

21 Construction of Concrete Road from Khalil Sk. House to 
Manchhur Sk's house including 5 Link Roads in G.P.- Bele 

Durganagar, P.S.- Joynagar, Block- Joynagar-II under Bishnupur 

Sub-Division of Civil Engineering Division No.-I, Sundarban 
Development Board, Department of Sundarban Affairs. Total 

Length- 270.00 M.( PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

1081248 21625 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

22 Construction of Concrete Road from Rahim Box Sk's house to 

Mansa Than in G.P.- Bele Durganagar, P.S.- Joynagar, Block- 

Joynagar-II under Bishnupur Sub-Division of Civil Engineering 
Division No.-I, Sundarban Development Board, Department of 

Sundarban Affairs. Total Length- 567.00 M.( PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3069133 61383 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 
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23 Construction of Concrete Road from Mansa Than to Bele 

Durganagar K.K. High School in G.P.- Bele Durganagar, P.S.- 
Joynagar, Block- Joynagar-II under Bishnupur Sub-Division of 

Civil Engineering Division No.-I, Sundarban Development Board, 

Department of Sundarban Affairs. Total Length- 570.00 M.( 

PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3210198 64204 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

24 Construction of Concrete Road from Ujor Mollar Para Machine to 

Sardar Para Masjid in G.P.- Maydah, P.S.- Joynagar, Block- 

Joynagar-II under Bishnupur Sub-Division of Civil Engineering 

Division No.-I, Sundarban Development Board, Department of 

Sundarban Affairs. Total Length- 705.00 M.( PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3807383 76148 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

25 Construction of Concrete Road from the house of Adarsha 

Vidyapith to Adarsha Vidyapith School More in G.P.- Gurguria 

Bhubaneswari, Block- Kultali under Raidighi Sub-Division of 

Civil Engineering Division No.-I, Sundarban Development Board, 

Department of Sundarban Affairs. Length- 500.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

2615258 52305 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

26 Construction of Concrete Road from the house of Uttam Khatua to 

Ration Dokan in G.P.- Gurguria Bhubaneswari, Block- Kultali 
under Raidighi Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

Length- 620.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3430690 68614 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

27 Construction of Concrete Road from Bisalaxmi Mandir to the 
house of Ramkrishna Chatui in G.P.- Gurguria Bhubaneswari, 

Block- Kultali under Raidighi Sub-Division of Civil Engineering 

Division No.-I, Sundarban Development Board, Department of 
Sundarban Affairs. Length- 700.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3584115 71682 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

28 Construction of Concrete Road from the house of Mahadeb Jana to 

the house of Samar Maity in G.P.- Gurguria Bhubaneswari, Block- 

Kultali under Raidighi Sub-Division of Civil Engineering Division 
No.-I, Sundarban Development Board, Department of Sundarban 

Affairs. Length- 700.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3584115 71682 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 
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29 Construction of Concrete Road with Guard wal from Ayetbari 

Molla Shop to Salambari Sardar house via Salam Sekh in G.P.- 
Krishnachandrapur, Block- Mathurapur-I under Bishnupur Sub-

Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 65.00 m + 0.00 m to 50.00 m + 0.00 m to 52.00 m + 0.00 m 

to 40.00 m) Total Length- 205.00 M. (PLAN HEAD) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

2135953 42719 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

30 Construction of Concrete Road from Ghosher Pole PWD Road to 

Halderhat Swapan Halder house via Ghosherpole Sub Centre in 

G.P.- Lakshminarayanpur Dakshin, Block- Mathurapur-I under 
Bishnupur Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

(Ch. 0.00 m to 565.00 m ) Total Length- 565.00 M. (PLAN 
HEAD) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4673845 93477 10 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

31 Construction of Concrete Road from Nasener Pole to Chhoto 

Ghoradal Paschim Para Culvert via Barjan Halder house in G.P.- 

Lakshminarayanpur Dakshin, Block- Mathurapur-I under 

Bishnupur Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

(Ch. 0.00 m to 460.00 m + 0.00 m to 230.00 m) Total Length- 

690.00 M. (PLAN HEAD) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3349056 66981 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

32 Construction of Concrete Road from Chhoto Ghoradal Golam 

Rosul Molla house to SBI Kiosk Bank via Urer Pole Sekendar 

Molla house in G.P.- Lakshminarayanpur Dakshin, Block- 
Mathurapur-I under Bishnupur Sub-Division of Civil Engineering 

Division No.-I, Sundarban Development Board, Department of 

Sundarban Affairs. (Ch. 0.00 m to 700.00 m) Total Length- 700.00 
M. (PLAN HEAD) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3170633 63413 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

33 Construction of R.C.C. Slab Culvert on Kalpataru Khal after 

damage of bamboo pool due to AMPHAN connecting 

Mirzapurmand Santoshnagar in G.P.- Debipur, Block- 

Mathurapur-I under Bishnupur Sub-Division of Civil Engineering 

Division No.-I, Sundarban Development Board, Department of 

Sundarban Affairs. (PLAN HEAD) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

721538 14431 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 
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34 Construction of R.C.C. Slab Culvert near Simardhar F.P. School in 

G.P.- Uttar Lakshminarayanpur, Block- Mathurapur-I under 
Bishnupur Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

(PLAN HEAD) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

1847081 36942 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

35 Construction of concrete Road from Nanda kumarpur H/O 

Swadash show to Girl More Kaileshpur, G.P.- Nandakumar ur,  

Block- Mathurapur-II under Raidighi Sub-Division of Civil 

Engineering Division No.-I, Sundarban Development Board, 

Department of Sundarban Affairs. Length- 670.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4753001 95060 10 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

36 Construction of concrete Road from Madhab tea shop to Paresh 

Ghosh House, G.P.- Sreepur,  Block- Joynagar-I under Bishnupur 

Sub-Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. Length- 

520.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

1828513 36570 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

37 Construction of concrete Road from Mustak Molla House to Jhone 

Mondal house, G.P.- Uttar Durgapur,  Block- Joynagar-I under 
Bishnupur Sub-Division of Civil Engineering Division No.-I, 

Sundarban Development Board, Department of Sundarban Affairs. 

Length- 290.00 M. (PLAN) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

1728483 34570 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

38 Construction of Cement Concrete Road from the house of Amoy 
Sikari towards the house of Dilwar Hossen Laskar in Mouza- 

Shyamnagar, G.P.- Deulbari Debipur, P.S. & Block- Kultali under 

Bishnupur Sub-Division of Civil Engineering Division No.-I, 
Sundarban Development Board, Department of Sundarban Affairs. 

(Ch. 0.00 m to 620.00 m) Total Length- 620.00 M. (Plan Head) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3084283 61686 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

39 Construction of Cement Concrete Road from (i) Bhagaban Chnadra High 

School to Girls Hostel (ii) Jamtala 32 Kv Sub-Station to Jamtal Bridge 

(iii) FCI Store to Jamtala Hospital & (iv) Gobinda Ashram in Mouza- 

Jamtala, G.P.- Jalaberia -II, P.S. & Block- Kultali under Bishnupur Sub-

Division of Civil Engineering Division No.-I, Sundarban Development 

Board, Department of Sundarban Affairs. From Ch. [(i) 0.00 m to 195.00 

m + (ii) 0.00 m to 354.00 m + (iii) 0.00 m to 135.00 m + (iv) 0.00 m to 

70.00 m]= 754.00 M Total Length- (195.0 + 354.0 + 135.0 + 70.0)= 

754.00 M. (Plan Head) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3779777 75596 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 
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40 Construction of Concrete Road from the house of Amir Ali 

Gharami towards the house of Mojaffar Molla in Mouza- 
Meriganj, G.P.- Meriganj, P.S. & Block- Kultali under Bishnupur 

Sub-Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 805.00 m) Total Length- 805.00 M. (Plan Head) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4109021 82180 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

41 Construction of Cement Concrete Road from the house of Saidul 

Gazi towards the house of Abbas Molla in Mouza- Kirtankhola, 

G.P.- Kundakhali Godabar, P.S. & Block- Kultali under Bishnupur 

Sub-Division of Civil Engineering Division No.-I, Sundarban 

Development Board, Department of Sundarban Affairs. (Ch. 0.00 

m to 810.00 m) Total Length- 810.00 M. (Plan Head) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

3980301 79606 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

42 Construction of Concrete Road from Halderpara Samir Halder 

Paddy Mill to Rahmania Madrasa school in G.P.- Mathurapur 

Purba, Block- Mathurapur-I under Bishnupur Sub-Division of 

Civil Engineering Division No.-I, Sundarban Development Board, 

Department of Sundarban Affairs. (Ch. 0.00 m to 180.00 m) Total 

Length- 180.00 M. (Plan Head) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

1793788 35876 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

43 Construction of Concrete Road from Bhetkipur Subir Midya Tea 

Shop to Soumitra Halder Muri Mill in G.P.- Mathurapur Purba, 
Block- Mathurapur-I under Bishnupur Sub-Division of Civil 

Engineering Division No.-I, Sundarban Development Board, 

Department of Sundarban Affairs. (Ch. 0.00 m to 517.00 m) Total 
Length- 517.00 M. (Plan Head) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4172565 83451 06 Months Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

44 Construction of Concrete Road from Tajpur Sunil Mondal house 
to Tajpur Majherpara in G.P.- Mathurapur Paschim, Block- 

Mathurapur-I under Bishnupur Sub-Division of Civil Engineering 

Division No.-I, Sundarban Development Board, Department of 
Sundarban Affairs. (Ch. 0.00 m to 700.00 m) Total Length- 700.00 

M. (Plan Head) 

Executive Engineer, 

Civil Engineering 

Division No.-I, 

Kolkata 

4128515 82570  Bonafied resourceful 

outside contractors must 

have eligibility as detailed 

in clause 8 and 8.1 of this 

NIT. 

  sd/- 

(Kaushik Sinha) 

EXECUTIVE ENGINEER 

CIVIL ENGINEERING DIVISION No.-I 

   SUNDARBAN DEVELOPMENT BOARD
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Additional Terms & Conditions. 
 

1.    Notwithstanding anything contained  in  the  form  in  which  the  contract  is  executed  the  following shall 

constitute terms and conditions of contract and shall be binding on the contractor. 

 
2.    The Executive Engineer of the Division concerned will be the Engineer-in-Charge in respect of the contract and 

all correspondences concerning rates, claims, change in specification and/or design and similar important matters 

will be valid only if made by the Engineer-in-Charge. If any correspondence of above tender is made with Officers 

other than the Engineer-in-charge for speedy execution of works, the same will not be valid unless copies are sent 

to the Engineer-in-Charge and approved by him. The instruction given by the Sub- Divisional Officer and the 

Sub-Assistant Engineer shall also be valid (who have been authorized to carry out the work on behalf of the 

Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship. In case of 

dispute, the decision of Engineer-in-Charge shall be final and binding. 

 
3.    The tender will be on the basis of the Schedule of Rates and the contractors are to quote rate in terms of 

percentage higher or lower or at par which will apply to all the rates in the Tender Schedule irrespective of 

whether quantities are entered in the schedule or not i.e. all the items and rates as shown in the schedule with the 

tendered percentage increase or decrease will be applicable to this tender. In analysing the rates for supplementary 

items, if any, as found necessary, which are not covered by this Schedule of item and rates, the principles as laid 

down in clause 12 of the tender form in W.B.F. 2911(ii) in which the contract will be executed, shall be followed. 

 
4.    The acceptance of the tender including the right to distribute the work between two or amongst more than two 

tenderers will rest with the competent authority without assigning reason thereof. The accepting authority reserves 

right to reject any or all tenders without assigning any reason thereof. 

 
5.    The Tenderer shall have to comply with the provisions of (a) Contract labour (Regulation & abolition) Rules, 

1970 (b) Minimum Wages Act 1948 or the modification thereof or any other laws relating thereto as will be in force 

from time to time. 

 
6.    Department shall not entertain any claim whatsoever from the contractor for payment of compensation on 

account of idle labour on any ground including non-possession of land. 

 
7.    The Government shall not be held liable for any compensation due to machines becoming idle for any 

circumstances including untimely rains, other natural calamities, strike etc. 

 
8.     No Price preference, will be applicable to W.B. Govt. undertaking . 

 
9.    Imposition of any duty / tax rules etc whatsoever of its nature (after work order / Commencement and 

completion of the work) is to be borne by the tenderer. Original challans of those materials, which are 

procured by the tenderer may be asked to be submitted for verification. 

 
10.  CESS @ 1% of the cost of construction works shall be deducted from the Gross value of the Bill in Terms of 

Finance Department order No. 853-F dated 01.02.2006. Also it is instructed to register his Establishment 

under the Act, under the competent registering Authority, i.e. Assistant Labour Commissioner / Dy. Labour 

Commissioner of the region concern. 

 
11.  No mobilization / secured advance bill be allowed. 

 
12.  VAT/Sales Tax, Cess, Royalty of sand, stone chips, stone metal gravel, boulders, forest product etc, Toll Tax, 

Income Tax, Ferry Charges and other Local Taxes if any are to be paid by the contractor. No extra payment will 

be made for these. The rates of supply and finished work items are inclusive of these. 

 
13.   All working tools and plants, scaffolding, construction of vats & platforms will have to be arranged by the 

contractor at his own cost. 

 
14. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the work and for taking and 

checking measurements for which no extra payment will be made. 
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15.  The contractor should see the site of works and tender documents, drawings etc. before submitting tender and 

satisfy himself regarding the condition and nature of works and ascertain difficulties that might be encountered in 

executing the work, carrying materials to the site of work, availability of drinking water and other human 

requirements and security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g.  

sudden rise  in  water level, inundation during flood, inaccessibility of  working site  for  carriage of materials. 

The Engineer-in Charge may order the contractor to suspend any work that may be subjected to damage by climate 

conditions. No claim will be entertained on this account. There may be variation in alignment, height of 

embankment or depth of cutting, location of revetment, structures etc. due to change of topography, river condition 

and other local needs etc. between the preparation and execution of the scheme for which the tendered rate and 

contract will not be invalidated. The contractor will not be entitled to any claim or extra rate on any of these 

accounts. 

 
16.  A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the 

contractor and the same has got to be get issued from the Engineer-in-Charge before commencement of the work. 

Instructions given by inspecting officers will be recorded in this book and the contractor must note down the 

action taken by him in this connection as quickly as possible. 

 
17.  The work will have to be completed within the time mentioned in the tender notice. A suitable work program is to 

be submitted by the contractor within 7(seven) days from the date of receipt of work order which should satisfy the 

time limit of completion. The contractor should inform in writing the name of his authorized representative at site 

within 7 (seven) days from the date of receipt of work order who will receive instruction of the work, sign 

measurement book, bills and other Govt. papers etc. 

 
18.  The contractor will have to apply as per clause 5 of W.B.F. No. 2911(ii) for extension of time, if the work is not 

commenced or stopped or delayed due to non-receipt of departmental materials or land or due to injunction or public 

interference etc. No compensation for idle labour, establishment charge or on other reasons such as variation of 

price index etc. will be entertained. 

 
19.  All possible precautions should be taken for the safety of the people and work force deployed at worksite as per 

safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the 

Workmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per 

P.W.D. practice will have to be made by the contractor at his own costs while operating a public thoroughfare. 

 
20.  The contractor will have to maintain qualified technical employees and/or Apprentices at site as per 

requirement given below. A list of personnel working under him along with their qualification should be 

submitted along with the bid 
 

Sl no Designation Qualification Min No to be 

deployed at site 
1 Engineer Graduate Civil 

Engineer 
2 Nos 

2 Site supervisor Diploma Civil 

Engineer 
4 Nos 

 

21.  The contractor will have to accept the work program and priority of work fixed by the Engineer-in-Charge so that 

most vulnerable reach and/or vulnerable items be completed before the date needed by the Department due to 

impending monsoon or rise of water level or for other reasons. 

 
22.  The quantities of different items of work mentioned in the tender schedule or in work order are only tentative. In 

actual work, these may vary considerably. Payment will be made on the basis of works actually done in different 

items and no claim will be entertained for reduction of quantities in some items or for omission of some items. For 

execution of quantitative excess in any item beyond 10% or supplementary works, approval of Superintending 

Engineer/ Chief Engineer/ Government in the S.A. Department would be required depending on who so ever be the 

Tender Accepting Authority, before making such payment. 

 
23.  Departmental materials shall be issued to the contractor to the extent of requirements as assessed and in 

instalments as decided by the Engineer-in-Charge.  Issue  of  Departmental  materials  may  be  of  three categories. 
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a.    Materials which are issued directly to the work: Any materials brought to site by contractor must be 

subject to approval of the Engineer-in-Charge. The rejected materials must be removed by the contractor 

from the site at his own cost within 24 hrs. of issue of the order to that effect. The rates in the schedule are 

inclusive of cost and carriage of all materials to worksite. The materials will have to be supplied in phase 

with due intimation to the Sub-Divisional Officer concerned in conformity with the progress of the work. 

For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, GeoTextile Filter, Geo jute Filter 

etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be 

submitted in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn 

randomly before according approval for using the materials at site. In this regard decision of Engineer-in-

Charge is final and binding. 

 
b.    Materials which are issued departmentally : The value of the materials will be recovered from the bills 

of the contractor in one installment or in successive installments as decided by the Engineer-in- Charge. 

 
c.    Materials which are issued departmentally at free of cost: For materials under category (a), (b) & (c), the 

contractor will act as the custodian thereof. The materials will have to be carried from the departmental 

Go-down to worksite by the contractor at his own cost. The contractor shall remain responsible for the 

proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made by him at his 

own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus materials of the 

departmental if any, shall have to be returned to the issuing Go-down or store at the contractor’s cost 

within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be recovered 

from the bill. Indent for departmental materials shall be submitted by the contractor to the S.D.O. at least 7 

days in advance of actual requirement. No claim will be entertained for non-issuance of such materials in 

time but reasonable extension of time will be granted. All materials, whatever be the category thereof, 

shall be properly stored by the contractor in suitable go downs near the site of work at his own cost & 

under no circumstances whatsoever shall any material be removed from the site of work without prior 

written permission of the Engineer-in- Charge. The contractor shall be responsible for any damage or loss 

of such materials. 

 
24.  The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of such 

materials. 

 
25.  Any material, under category (b) of clause 23 above which may be found surplus on completion of the work, may 

at the sole discretion of the Engineer-in-Charge be taken back provided the same be of non-perishable nature and 

has not been damaged in any way. Surplus materials under category (c) of clause 23 above shall be returned to the 

Engineer-in-Charge in good condition. 

 
26.  Requisite quantity of cement as may be required for the work will be supplied from the nearest departmental go 

down if stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess 

consumption of cement by more than ±5% over the final consumption statement drawn up as per consumption rate 

specified in the Schedule will be recovered at a penal rate shown in schedule. 

 
27.  The contractor will have to maintain a minimum no of machineries at site as per requirement. A list of 

machineries owned by the bidder and no. of machineries planned to be put into use at the working site stating the 

source of the machineries should be uploaded along with the tender by the Bidder. 

 

28.  All queries and disputes arising out of the works tender contract is to be brought to the notice of the Chairman of the 

“Department Dispute Redressal Committee” in writing for decision within 15 days. 
 
 
 
 
 
                               Sd/- 
   (K. Sinha) 

Executive Engineer 
Civil Engineering Division-I,  

Sundarban Development Board 

 


