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TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTORS

{A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

1. All work proposed for execution by contract will be notified in the form ol inyitation to
tender posted in concerned departmental website, p-peoraesmser SO i JERewT——"
o B Secgae M e ORI, 5114 10 be published in local news paper for wide
circulation also in the notice boards at public places signed by the Tender Inviting
Authorty

This form will gtate the work to be carried out, the date [or submitting and opening of
tenders g well as the tme sliowed for carrying out the work; also the amount ol earfest
money to be deposited with the tender, the amount of security deposit to be deposited iy
the successful bidder and the percentage, if any, 1o be deducted from bills, Copies of the
gpecification, design & drawings and other documents required in connection with the
waork, signed for the purpose of identification by the Authority inviting Tender shall also be
apen for inspection by the contractor at the office of the Tender Inviting Authority during
Office hours

4 In the event of the tender being submitted by a firm, it must be signed separately by
eaclt member thereol, ar, in the svent of absence of any of the partners, it must be signed
on his/her behall by & person holding o Power-of-Attorney suthorizing him/her to do s
Such power-of-attorney is to be produced with the tender, and in the case of a firm carried
ot by ane member of & joint family; it must disclose that the firm s duly registered under
the Indian Parnersihip AcL

3, Acceptance of measurements entered and bills raised on account of a work, when
executed by a firm, must also be signed by the several partners, except where the
eontractors. gre described in their tender as a firm in which case the receipts muast be
signed in the name of the firm by one of the partners or by some oiber person having
authority to give effectual receipt for the firm

4. Any person who submils a tepder shall fill up the usual printed form, stabing &t whalt
fate he or she is willing to undertake the work. Tenders which propose any alieration in
the work specified in the sasd form of invitation to tender, or in the time allowed for
carrying ozt the work, or which contain any other conditions of any sort, will be Hable ba
rejection, No single tender shall intlude more than one work, but contractors who wish to
tender for tweo or more works shall submit a separate tender for each, Tenders shall have
the name and number of the work to which they refer, written outside the sealed
enveinpes

5. The Tender Inviting Authorty or his/her duly authorized representative will open
tenders in presence of intending contractors bidders who may be present ot the tme, and




will enter the bid amounts as percentage rates above or below or at par of the tender BOG
of several tenders in a comparative statement inla suitable form. In the event of a tender
being accepted, a receipt shall thereupon be given' to the contractor bidder who shall
thereupon for the purpose. of identification, sign copies of specifications and other
documents mentioned in the Rules. In the event of a tender being rejected, the earneat
money with such unaccepted tender shall be refunded within 10 days from the date on
which the tender is decided, provided the contractor{s) present himsell/herself before the
Tender Inviting Authority to take the earnest money refund.

6. The accepting suthority reserves the might 10 rEject any or all of the tenders without
assigning any reasons to the participating bldders and he fshe will not be bound to accept
gither the lowest lender or any of the other tenders.

7. Receipt of an accountant or clerk for Hmuﬂ%ﬁﬂ by the coniractor/ bidder will not
be considered as an acknowledgement of payment 0 the Tender Inviting Authority and the

contractor shall be responsible for ensuring m'ﬁﬂmhﬁmﬂa a recetpt signed by the
Tender Inviting Authority, or a duly authorized representative

8. The Memorandum of work tendered for; and the schedule of materials to be supplied by
the executing Department at their supply/issue rates, shall be filled in and completed in
the office of the Tender Inviting Authority before the tender form is issucd. If a form is
issted to an intending bidder /contractor without having been 8o filled in and completed,
he/she shall request the office to have this done before hefshe completes and delivers
his/her tender. '

(B} Applicable for e-tenders of value above Rs. 5.0 Lakh

1. All works of tender value above Rs. 500 lakh proposed for exccution through Lhi
contract document are to be notified und published in the form of notice inviling «-tende
{e-NIT] in the designated officialdepde of Gove

print media.

2. This e-Notice Inviting Tender (e-NIT] will state the work ie be carried out, the da
for encrypting {submitting) and decrypting |opening) of e-temdsrs, the time allowed |
carrying out the work; amount af earnest moncy (o DE e ted with the e-tende
procedure for submission of EMD, smount of security ta
bidder/contractor, security/ performance security to E
bills, copies of specifications, Bill of Quantities, de:
document required in connection with the worlk, digits
identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required too &
directly from the website stated sbove. Tender is

intending hidders by authorized e-Tokens provided
submission of tender and document(s). All informatio
e=NIT, WE Form No. 2911, Tender Bill of Qus
drowings eie,, if any, ghall form part of the Contract
have besn explained under "General Termme & Conditem
notive of e-tender [e-NIT). f

4, All the documents uploaded by the Tender Inva mis an integral part
the tender contract/agreement. Contractors, bidders & upload the entire
of tender documents along with other related doe e for in the e-ten
through the above website{s) within the stipulateds B 5= plven in the e-
Tenders are o be submitied in two folders ak workl, one being
Technical Bid' and the other TFinancial Bid". Th sdder shall carefully
through all the documents and prepare to Upio documents 0 Parta
Document Format (PDF) in the designated Hnkeis their Technical B
He/she needs to fill up the rates of itema | perce nioaded for the w
in the designated cell and upload the same agais 2 link in the portal
their Financial Bid. Documents uploaded are virs stully signed wsing
Digital Signature Certificate [DSC). Contra ; fally take note of

ings and any oth
for the purpose

e-tender documen
smbrnitied onhne by &
g & the only mode of
webmite consisting
pendn notices
seedure of submissi
altached with

e




FICE OF THE SUB DIVISIONAL OFFICER
KDWIP-1 SUB DIVISION

NDARBAN DEVELOPMENT BOARD NOTICE INVITING TENDER NO. 01

DWIP .24 PARGANAS{SOUTH) OF 2020-21 OF KAKDWIP -1 SUB DIVISION

led Tenders are hereby Invited for following 20{ Twenly) numbers of immediate repair type of works from

ble Rescurceful bonafied contractors having eligibility of similar nature of warks specially In Sundarban region,
notice s fioated as per direction of the Executive Engineer of Civil Engineering Division No.-Il of Sundarban
elopment Board in compliance with the order no. 5696(Y) , Dated 01-10-2019 of the Finance Department.

Last Date & Time of Receiving Application........ - Upto 14.30 hours of 03-07-2020 at the Office of the
Sub-Divistonal Officer, Kakdwip-i Sub-Division, Kakdwip

Last Date & Time of Issuing Tender Farm ............. = Upto 14.30 hours of 07-07-2020 at the Office of the
Executive Engineer, CE.D.-1I/5.0.E, , Mayukh Bhawan

Last Date & Time of Recelving Tender Farm.......... = Upto 14.00 hours of 09-07-2020 at the office of the
Sub-Divisional Officer, Kakdwip-I Sub-Divislon Kakdwip

Date and Time of Tender Opening .........c.cent-  Upto 1430 hours of 09-07-2020 4t the office of the
Sub-Divisional Officer, Kakdwip-I Sub-Division Kakdwip

i) Tender in sesled envelope to be received/dropped at the office of the undersigned.Any other
declaration/stalement in this respectil found in N.LT, tself or in any where else of the tender documents
should be ignored Afterwards sealed tenders shall be opened at the office of the 5.D.0./Kakdwip-1 in presence
of the contractors or his authorised representatives. If any one failed to present al the time of apening no
claim/objection will be entertained.

i) Tender documents will be purchased from the office of the Executive Engineer,C.E.D.-II,3.D.B,

iii) No N.S.C. & KV.P. Will be accepted as Earmnest money along with Tender papers.Only Bank Draft or
Banquers cheque payable at Kolkata drawn in favour of Executive Engineer,Civil Engineering Division No.<I
will be accepted as Eamnest money and must be attached with the tender form.

lv) Each applicant should submit self attestad copies of GST registration certificate,P.T.C.C (Challan),I.T.
Return,Pan Card Last Saral in favour of the Firm/Agency.But they should bring original papers for verification.

v} Tender form may be issued as per Eligibility Criteria attached with this notice,

vi) The accepling authority reserves the right to reject any or all tenders without assigning any reasons to the
participating bidders and he/she will not be bound to accept either the lowest tender or any of the other
lenders,

vii) Recelpt of an accountant or clerk for any money paid by the contractor will not be considered as an
acknowledgement of payment to the Tendar inviting Autharity.

Memo Mo. 57/K-1/2020 Dated- 24.06.2020

{ﬁ\ﬂ 1 e I Y

5ub Divisional Officer
Kakdwip-1 5ub Division
Sundarban Development Board



f.d.m

Mame Of Works

Amount Put

to Tendar
(Rs)

Earnest

(2%)

Contractor's
Eligihility

Form Ma,

WLE,

Documents

Time for
Completion

Recelving
Tender

Repair of Single vent 90 om.
Dia sluice at Ghoylar Gheri
ld:maged dug to cydone
AMPHAN  In  Mouja
Gangadharpur, G.P.- Rishi
Bankim Chandra, PS. -
Kakdwip, Block- Kakdwip
funder  Kakdwip-l  Sub-
Division. of CED-I.5.0.8.
[Flan Head)

4,64,672,00] 9293.00|

Immediate Repair (]
damaged Store due o
cyclone AM-PHAN located at
5 no hut In G.P.-Surajnagar
P.5.- Harwood Point Coastral|
B Block- Kakdwip under
[Kakdwip-l Sub-Divislon. Off
Eoa.

4,64,680.00] 9294.00

Immediate Fpair io
Approach Rosd and its Sfupa]
{Protection of [etty-approach
on river Kalnagini at Taimur
ghat  damaged due to
cyclonic storm 'AMPHAN' in|

G.P. - Bapuji P5 & Block-
Kakdwip under Kakdwip-I
Sub-Division of C.E.D-I,

4.50946.00{ 3019.00

Immediate repair ta
Approach Road and Its Slope
Protection of jetty-approach
on river Kalnaginl  at
Bisalaxmi jetty ghat ghat
damaged due to eyclonic
storm 'AMPHAN' in G.P. -|

Bapuji P.5 & Block- Kakdwip
under Kakdwip-l Sub-Division
of C.E.D=lI

4,57,297.00

9146,00

s Parisad, |
may be rejected

2911(ii)

5/- +750}-

45 days

291140)

S/- +750/-

45 days

2911(ii)

5/- +750/-

45 days

experience in doing similar type of work in Sundarban Fegion under S.008, PW.D.PHE, | BwD & T

copy of sales tax registration certificate. Applicant milist apply 8t least for twio works otherwise it

Applicant for the werk must produce the attested xerex

[outright without showing any rezson ),

Reliable bonafied contractor having ability and sufficient

281141}

5/- +750/-

45 days

Office of
the Sub
Divishonal
Officer ,
Kakdwip-|
Sub
Division
Dffice at
Kakdwip”,




-

Amount put | F2Mest : Price of
Narme Of Waorks to Tender | MoneY M’:;h" w":;m Tender
(Rs) mj M [Fomm Documents

Immediate  Repair  to| 4,68,095.00] 9362.00 2911(ii) [5/- +750/-
damaged 2 (Two] nos B.P, ¥
lltaad due to cycone AM- s
PHAN in Chandipur & G.P.- =
Bapuji P.5- Harwood Paint Officer ,
Coastral & Block- Kakdwip E Kakdwip-]
under  Kakdwip-l  Sub- Sub
Division. of CED-L g Division
1)Damaged length- 600.00 Office at
m,  jDamaged  length- E Kakdwip .
400.00 m
Immediate  Repair to| 4,77823.00( 9556. 2911(i] |5/-+750/- |45 days
damaged 2 ({Two) nos B.P, -

FHAN In Taktipur & G.P.-
Bapull P.5.- Harwood Paint
Coastral & Block- Kakdwip|
under  Kakdwipd  Sub-
Divislan. of C-E.D-Hl.
1}Damaged length- 700.00|
m,  2)Damaged length-
300.00 m

|/R to B.P. Road from Shop of| 3,13,518.00] 6270.00
Durajadhan  Ghosh to ]
house of Ganada Sardar
damaged due to Cyclonic
Storm AMPHAN In Mouza-
Manmathapur, G.P.-
Rabindra, P.5.- Dhola Hat &
Block - Kakdwip under
Kakdwip-| Sub-Division,

§
5
H
-}
:
&l
=
z
&
o
o1
;

Road due to cyclone AM- .E
g
¢
g
% 2911(i) |[5/-+750/- |45 days
H

/R to Double vent Hume #J:L,.E-l:‘..l:lﬂ1 !Haam1 2911(i)  |5/-+750/- |45 days
Pipe Sluice (30 Cm dia) at

Kakdwip Moynapara (Near
Pratap  Mondal's  Arcat)|
damaged due to Cyclonic
Storm AMPHAN in Mouza -|
Kakdwip, G.P.-Swami|
Vivekananda, P.5.& Block-
ll:ai:dudp under  Kakdwip-l
Sub-DHwn. Of CED-II

Rieliable bonafied contractor having ability and sufficient experience In dal
rejected outright without showing any reason ) .




Mame Of Works

Amount Put
to Tender

(Rs)

Earnest
Moniy

(2%)
(Rs)

|

-,
g

Price of
Tender
Documents

Timie for
Completion

Recelving

Tender.

I/R to Concrete road from
Vivekananda B5K to
Moynapara Manasa Mandir
damaged due to Cyclonic
Storm AMPHAN In Mouza -
|Kakdwlig, G.P.-Swami
Vivekananda P.5. & Block-
|Kakdwip wunder Kakdwip-1
Sub-Division. of C.E.D-II.

3,93,086.00] 7862.00)

IR of out fall poimt o
drainage system at Kakdwip
Buddhapur damaged due to
Cyelonic Storm AMPHAN in
Mouza - Kakdwip, G.P.-
Swami Vivekananda, P.S.&
Block-Kakdwip under
Kakdwip-1 Sub-Divn. Of CED-II

4,16,627.00

8333.00(

concrete rorad from Ballara
Bazar to  Mandal Bazar|
domaged due to cyclonic
storm 'AMPHAN' In Mouzal
Ballara & Bagdanga , at G.P.
Mousunl ,  P.5 -Freserganj
Coastal & Block - Mamkhana
under Kakdwip-l Sub Division
of CE.D.-Il , SDB

/R to Brick Paved road and| 4,64,272.00| 9285.00|

I/ to Brick Paved road from
508 Conc. Road towards
letty approach of Ehatua
Bazar damaged due to
cyclonle  storm  'AMPHAN'
in Mouza- Dwarlknagar , at
G.P. Namkhana , PS5, &)
Block - Namkhana under|
Kakdwip-l Sub Division of]
{CED.-l,SDB.

4,83,539.00] 9671.00|

I54- +750/-

45 days

&f-+750/-

45 days

5/ +750/-

45 days

Apglicant for the work must produce the sttested xerex copy of sales tax reglstration certificate.Applicant must apply at least for two works otherwise it may be rejected

outright without showing any reasor | .

Reliable bonafied contractor having abifity and sufficient experience in doing similar type of work in Sundarban region under 5.0.8, PW.OPHE, | BwD & Zila Parisad. |

5/ +750/-

45 days

Office of

the Sub

Divisional

Officer ,

Kakdwip-1

Sub
Hulsion

Office at
Kalkdwip .




-

Name Of Works

Amount Put
to Tender

(s}

Earnest
Money
(2%}
{Rs}

Contractor's
Eligibilicy

WEBE
Form No.

Price of
Tender

Time for
Completion

Recelving
Tender

I/R to Single Vent 90 Cm dia
Slulce over Mahrajgan| Khal
damaged due to Cycone
'AMPHAN'  in Mouza
Maharajgan] at GP-
Freserganj , P.5. & Block-
Mamkhana under Kakdwip-l
Sub-Division of CED-II SDB.

4,21,546.00] £439.00|

I/R to Single Vent 90 Cm

mMill damaged due
Cyclone 'AMPHAN' In Mouza-]
Mamkhana, G.P, , P5 &
Biock-Namkhana under
Kakdwip-l Sub-Division of
|CED-11L,508.

dia
Sluice near Mamkhana H.i!:J

3,35,094.00

6702.00{

I/R to Single Vent 90 Cm dia
Sluice over Sundarika Khal
pear the house of Subhas
Maity damaged due to
Cydone  ‘AMPHAN' in
Mouzs - Debnagar at G.P.-
Wamkhana , P.5 & Block-
Namkhana under Kakdwip-l
Sub-Division of CED-1L,SDB.

3,92,053.00

T841.00

IfR to Single Vent 90 Cm dia
Slulce @t Poina Bundh
damaged due to Cyclone
'AMPHAN'  In  Mouza
Marayanpur at G.P.-
Marayanpur , P.S. -Kakdwip
& Block-Mamkhana wunder
Kakdwipd Sub-Division of
CED-IL5DB.

4,36,785.00

8736.00

I/R to Two Vent 90 Cm dia
siulce near Patibuniz Masjid
]aamaibd duoe to  cyclonic
storm ‘AMPHAN' in Mouza -
Patibunia G.P.= Shibrampur ,
PS5 &  Block-Namkhana
under Kakdwip-t Sub-Division
of CED-I,5DB.

4,19,370.00

B387.00

LD PHLE. | BawD B Zilla Parisad. | Applicant

far the work must produce the attested gerex copy of sales tax reglstration certificate. Applicant must apply at least for two works otherwise it may be rejected outright without

Reliable bonafied cantractor having ability and sufficient experience In doing similar type of work in Sundarban reglon under 5.0.8.,P
showing any reason § .

2911(Ji)

5/ +750/-

45 days

‘Kakdwip .

2811{ii)

5/-+750/-

45 days

29114ii)

5/-+750/-

45 days

2911{il)

5f-+750/-

45 days

29114}

5/-+750/-

45 days

Dffice of
the Sub
Divistonal
Officer,
Kakdwip-|
Sub
Division
Office at




Earnest
. ‘:“““im Money | Contractor’s | W.B. :'a:'d:: Time for | Receiving
" (Rs) {;:]} Eligibility | Form No. Completion | Tender 1
§ [/R to Bituminous road from| #,70,683.00] 9414.00 2911(ii) |5/-+750/- |45 days Office of
Sima Bundh to Muriganga = E the Sub
River damaged due 5 Divisignal
cyclonic storm 'AMPHAN' in .E 5 Officer
Mouza-Rajnagar, G.P- 1 Kakdwip-1
Marayanpur, P.S5-Kakdwip & gig Soh L
Block-Namkhana under Division
Kakdwipl Sub-Division  of| §§ Office at
CE.D1I, SDB. - g ] Kakdwip |
11
5
Repair to Approach Road| 4,80,547.00| 9611.00 §E 5 [mum [5eson [ssdays
and its Slope Protection nfj 5 £ E
C C opile jetty on ri Eg E
Saptamukhi at Khatua Bazar| g
in G.P. - Namkhana PS5 & & 'E
Block- Namkhana , under ~Ed
Kakdwp-l Sub- Division of EEE
Civil Engineeeing Division No-
I, Sundarban Development 58 3
Baard _E k-] 5
Egg
I/R to Approach Road and| 4,82,620.00| 9652.00| 'E = E 29110i) |5/-+750/- |45 days
its Slope Protection of R CC gﬁg
pile jetty on river Chenail at - g :
Taker Bazar :lamaged due to) E "
cyclonic storm 'AMPHAN' in 5 ;l
G.P. - Namkhana PS5 & a's
Block- Namkhana , under &
Kakdwpd Sub- Division of] STE
Civil Engineeeing Division No- E E
Il, Sundarban Development 5 2
o
i15%1
Mema Mo, 57,/K-1/2020 Dated- 24.06.2020
Sub Divisional Officer

Kakdwip-l Sub Division
Sundarban Development Board




i reveral sub-warks
ekl duer
ulef b afpwriledt i

the addends and corrigenda related to the e-tender and uplosd il -
alzn as a part of their tender document. i

5. Documents uploaded by the contractors/bidders with afl -
comprising Technical and Financial bids cannot be changed after st /e
submisgion of the e-lender, e

6. Deed of Consortium,/Partnership Firm, and documents of their registration in i
of certified copy of Form Na. VI issued under the Indian Partnership Act, 1932 |Act-IX of
1932), GST, & PAN (Permanent Account Number} as per RBI guidelines/sbove
50,000, - may be compulsorily furnished for all contracts and all sther statuiory cleamnces.
dihned m the &=KIT,

7. The tender evaluation and accepting authorities reserve the right 1o reject any or all of
the tenders without assigning any reasons and he fshe will not be bound to accept either
thie lowest tender or any of the tenders:

& Withdrawal of e-Tender snce the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed.
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of
provisions in the notice of the tender.

9. Generally Bida will be valid for 120 days from the date of opening of the financial
proposil. Hewever, extension of bid validity may be suitably considered by the Tender
Inviting Authority, d required, subject to obiaining a written confirmation of the
contractor /bidder(s] to that effect.

MAPT
v

TENDER FOR WORHKS

1/We on behalf of the Governor hereby tender for the execution of the work specified in
the underwritten “Memorandum” within the time specified in such "Memorandam® ot
the rates specified therein, and in accordance, in all respects within the Ruics
contained in clauses hereinafter, i all of the annexed General Conditions of Contract
|0CC), Specinl  Conditions of Contract (SCO] and with such otheér materials as are
provided for, by and in all other respects in accordance and with such conditions so far
g applizablie

MEMORANDUM
(a) General description of worke ..
(b} Estimated gost put o Tender e R=
(o} Earmnest Money Deposit s HB

{df Security Deposit fincluding earnest money) ... Es
(e} Percentage, il any, to be deducted from il ... Rs

ifi Time allowed for the work from date of writien order 1o
PICEITTBETION . g btk o wnypbiemcy rmbbacco bl calendar months.

For offline tender during submission of hid and during execution of Agreement for online

Jender

Name of Wark Ampunt Put to Rate Quoted by the Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par] in words & flgures)
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Should this Tender be mccepted, |/we hercby agree to abide by ond fullill all of th
terms and provisions of the said conditions of contract annexed hereto so far as applicable
ar in default thereof to forfeit and pay to the Governor or his'her successions in offics
the sums of money mentioned in the smd condinons

& wum of RE oo * has been furnished through  online
banking/RTGS/NEFT transfer a3 carnest money deposit [(a} the full value of which is &
be absolutely forfeited to the Govermor or his/her sUccessors in office, wi

judice to any cther rights or remedics of the said Governor or his successors
affice. Should [/jwe not deposit the full amount of security specified in the abow
Memorandum’ in accordance with clause 1{A) of the said conditions of contract, the 5&8
gnm of B5 ............ shall be retained by the Geoverniment as on aeooarnt ol such security
aforesaid:(b) the full value of which shall be retained by Government on account of © t
security deposit specified in clause | [B) of the said conditions of contract).

Dated the Dray of 20
X T

(Witrizss)

Address

Clcu pation

The abiove tender is here by accepted by me for and on behalf of the Governor of the 3 __
of west Bengal

XX

‘e R= 10 Lald

Mermn of Bank Dre

2 ited  through

gatewsy] in t

sccount in any Bank %

dated; - 25.07.20
E T L 'rh: L1 s
Acceptance (LOA)
mal Agreement within
and will be dealt =
i the bidder

e

il pmend to the person(s) wis

3 bocn. BOCKE be eontractor] for work ¢

under the contract, the au e such sum which toged
: ! alry B seourity  deposil,

i

i paoint of time and B
Jemesl deduction {ogethor



Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary worle over the tendered ameunt, addit i
@ of 10% of such additional amount is to be deposited for all such exe i3/ me
supplementary works bevond the tendered amount before payment of final bdll,

Compensation of all other sums of money payable by the contracter to the Gov
under the terms of the contract may be deducted fram the sacurity deposii.

However, even though the earnest money depogited excecds the prescribed percentage,
due to reduction of tendered amount due o any reason whatsoever, such edditional
earnest money shall be detmed to have been converted into secunty and further
deductions from progressive bills shall be made, laking into congideration the enhanced
component of carnest money so converted into secy rity

Security deduction will noi normally be reguired for hiring of inspection vehicles and
boats eic,, supply of tools & plants, furniture and computer peripherals. Separste
Bgreement may be required in thozse cases, particularly [or congultancy and RFP for EPC,
which shall be made in standard formats to be approved by the Government

After completion of the work, the Contractor may opt for refund of the Security Depnsit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up ta 3 months
beyond the defect liability period,

Additienal Performance Securlty @ 10% of the tendered amount in the [orm of Bank
Guarantee from a Scheduled Bank, valid up to the dute of completion of waork, shall be

obtained from the successful bidder, il the accepted bid value is 80% or less than the
estimated amount put to tender

If the bidder fails to submit Additionsl Performance Security within 7 [seven| working

days from the date of LoA or the time perisd as approved by the Tender nviting
Authority, his Earnest Money will be forfeited

If the bidder fails 1o complete the works successfully, the Additional Performance
Security along with Security Deposit [ying with the Government shall be farfeited at wy
time during the pendency of contract period as per relevant Clauses of the Contraot.

Necessary provisions regerding deductions of Security Deposit from the Progressive bills
of the Contracter as per relevant clauses of the conteact will in no way be affected/
altered by this Additional Performance Becurity.

Clause 2. The time allowed for carrying out the work as entered in the tender shal| be
slrictly observed by the contractor and shall be reckoned from the date an which the order

essence of the contract on the part of the contractor, the contractor shall be bound in all
Checs, 1o achieve the Milestones' as defined under Clause 5 and specified in the NIT
into various Identifiable and guantifiable construction related stages’ pertaining to
the work, In the evenl of the contraetor failing to comply with any of the conditions
related to achieving the ‘Milestones® within the specified time period prescribed for
such "Milestone' plus one month, he fshe shall be liable to pay CompEnsation.

I the contracier fails (o commence and/or maintaln required progresa vis, Milestones
defined tn the Notice Inviting Tender over the total time allotted for ite Ml completion

the end of eontract period or extended date of completion, he/she shall, withaut
prejudice to any other right or remedy gvailable under the law nn account of such
breach, pay as agreed tompensation to the implementing Department,

This will also apply to items or

group of items for which g separate period of
completion has been specified

during Imposition of the said clause and minimum payabkle compensation
equivalent to the Earnest Money deposited [EMD),




for delay, to be paid under

the tenderad value of work ar the tendered volue ol the |

The amoumnt of compensation m be adjusted or Bel
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: ith the progress of
af sectirity deposit BU tly, part or full of the desired progress gs per the contract in Bttordianpe
Torfelied the decigion of the Tend

& Accepling Authority, under powers delegated by ﬂm'ernmeri_
Ene communicated by the Er:g;:‘nrrr—iu—thﬂr v the withheld amount shall be relis
However, ng interest, wha taoever, shall be payahie o8- such withheld

Force majeure -y the work(s) he delayed for the Rollowing reasong:. -

Due to war, interngl Smergency and oiher conditione such ag abnormally bad weath
+ E¥elone natury) calamity or serious losg or damage by fire or civil commaotion,

contractor shall immediately give notice therenf jn Writing to the Engineer-in.

nevertheless yse constantly his/her heae endeavors ta prevent or ke
delay and shall do al) that may

he reasonably required g the satisfction of the Engineg
in-charge 1o Proceed with the works

Clause 3. Bubject o other provisions vixi contained |5 thisg clavse, the Engineer-in-ch _
im with the prior approvel ut'l':nﬂulmquﬁ:. Authority, may, without prejudice 1o his/hi
2.1 any other rights, remedy Against the Cantractor in TESpect of any delay. jnfes
compensation, i Workmanship, any claims for d *2 and/or any other Provigion of the conirac
P e otherwise, and whether the date of comp :

R&s or has not been clapsed, by notics |
sirkesy wirder Writing, absolutely determine the g‘mm CRSes:
Cpse 3

i If the Contractor has been given by the
;a:-til',lr: reconstruct or replace any d
! In an mefficient ar otherwizes improp
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) ] I the Contractor has without res
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) If the Contractor fails 1o oo
Mjlcatunr:a,.-'m.-m- of work wig
BN or before suck datefs) o
defined Milestones within the
effect by the Engineer-in.cha

[ I the Contractor persist
contract and/er commits
conditions af the contract
i, within seven days aflter a ng
the Enginser-in- Charge;

¥ If the Contracior being an indiy Or & firm, or any pariner thereof, shail ar g
tims be adjudged |n solvent or have g "ihnﬁving Order' or Order for a::lmjnii-tl‘nt':
of his/her Estate mude against him/fher, or raje A8y proceedings for liquidation o

Composition {other than 8 voluntary liguidation for the purpose of amalgamation g
Teconstruction) wnder Ay Iﬂl!ﬂluqﬂ Act i

v for the time being in force, ar make an
Conveyance or BESignment of hisfher effects or COMposition or Arrangement for the
benefit of his/her ¢ itor OF purpart to do sa, or if 4ny application be made 4nde
Insolvency Act for the time being in foree for ik

I ¢ Stquesiration of his/her Estate, o
ifa trust deed g executed by him/her for benefi of hisfher creditors:
il I the Contracor being a Co

of judgement thag the Company shall be
behall of & credigr be Appointed, or if 4 cifcumstance arigs wWhich entitle the Cayy
or the creditor 1q i P F8 manager or which entitle the cour
1551 a8 winding up order;

Ivii]  [F the Contracior ghal| BUffer an execution order being levied on his/her goods ar
allews it to be continued for a period of 21 dayvs;

{eill} I the Contracior assignas withaye

. it tl;l'ﬂ'.l'l:gr oLt hia,,-’ialtr obligations under th

Eomplying with eny of the tepms
‘Dot remedy it, or take elfective steps to pem i
€ In Writing is given 15 him fher 1o that elfeey k

Prior written approval of the Tepder Accepting
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Authority, transfers. sublets (engagement of labour on pitce work Basis of of
labour with materials not to be incorporated in the work, shall not be de 5o be
subletting) or otherwise parts with or attempts to mesign, transfer, o
otherwise parts with the entire warle or any portion theresf without prier
approval of the Engineer-in—charge;

fi] AND THEREFORE, the Contractor has made himsell/ hersell liable for action under
any of the cascs aforesaid, the Engineer-in-charge on behall of the G
with the prior approval of Tender Accepting Authority, shall have the powers 1o
adopt any of the following actions, as he/she may deem hest suited to the interest
of the Governimenii-

(g} To determing the contract as aforesaid, of which rescigsion notice in WriLing
and costs o be recovered for works since executed subject bo a8 minimum of
the amount of Earnest Money deposited by the Contracter under the hand of

Enginecr-in-chargs, shall be the conclusive  evidence. Upon - such
determination, the Earncst Money Deposit, Scourity Deposit already recoveretd
for executed works and performance guarantet, if any under he ConLract shall
be liabie to e forfeited and shall be absolutely at the disposal of the
GovernmenL

{b] After giving riotice to the Contractar 1o mEASUIE up the work execates and 1o
rake such whole or the balpnce of part thereaf, as ahall be un-executed out of
his/her hands, and to give it 1o another Contracios 1o complete the balance

work, The Conlraclor, whose contract is determingd or rescinded 88 above,
shall not be allowed to participate in the tendering process for the balZnce
Wil

jc} To employ labour paid by the implementing Department, and to supply
materials, to carty oMt the works or any pan of the work, debarring the
contractor and debiting the cost af inbour and price of materials [of the amount of
which cost and price derermined by certificate of the Engineer-in-Charge shall
e final and conclusive against the contractor) and crediting him /her with the
ymlue of the work done, in all respects in the same manner and at the samc
rates as il it had heen carried out by {he contracior andet the termn of
hia/her contract; the certificate of the Executive Engineer a8 to the value of
the work done shall be final and conclusive against the contractor,

In the event of above CoUTSE being adopted by the Enginecr-mn-charge, the Contractor
ghall have no claim ol compensation for any loss gustained by him/her by reason ol
his/her having purchased of procured any material or entered into any engagemont or
made @ny advances on any gecount or with 8 view 1o execlte the work of the
performance of the contract. In case, action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover o7 b paid any sum for any work
{hereal actually performed under this contract, unless and until the Englneer-in-charge
has certified in wnting that the performance of such work and value payable in respect
thereal, and he/she ghall only be entitied to be paid the value 80 certified.

Clause 3A. In cass, the work cannot be started due to reasons not within the gontrol of
the Contractor within 1 /4% jone fourih) of the gtipulated time for completion of the work
ar 45 duys whichever is legs, which is accepted ES valid & justified rcason by the
Tender Accepting Authority, cither party viz. Contractor & the Engineer-in-Charge may
close the contract with the approval of Tender Accepting Authority. In such an
eventuality, the BArmEst money deposited and the security of the contractor shall be
refunded, but no payment en gooaunt of interests, loss of profit of damages ete. shall be
payable at all.

Clause 3B, In casc o continutng work canmaot be completed due to reasons beyond the
eontral of the contractor, lilke Force Majeure enumerated later wnder Clause 5. the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge
with the consent of the contractor and approval of the Tender Accepting Authority,

Clause 4. In cascs M which any of the powEers conferred wpoen the Enginecr-in-
Charge under Clause 3 hereof shall have become exercisable and the same had oot




af the conditions hereto, and such powers shall, notwithstanding be exercisable in §

C

h

compensation shall remain unaffected. In the event of
in force either of the powers under ix {a) or (¢) vested with him fher under the g
clavse, he/she may if he/she so desires, tale posdession of &l or BRY tools
materials and stores, in or upan the work, or the site thersof, or belonging 1o
contractofr, or procured by him/her and intended to be u .
or any part thereof, payving or allowing for the same in account at the contract rates |
in case of these not being applicable, at current market rales o be cortified by

Engineer-in-Charge whose certificate thereod, shall be final and binding, Otherwise,
Engineer-in-Charge may deliver notice in writing to the contractor or his/her el
foreman or other authorized agent, requiring him/her to remove such tonle & ple
materials or stores from the premises within a time to be d
the event of the contractor failing to comply with any such requisition, the Enginesr-g
Charge may remove them at the COnracior's expense or 5 _
or private sale on account of the cantractar and at his/her risk, in )] respects, and §
certificate of the Engineer-in-Charge as to the expense of

amount of the procesds and expense of any such sale shall be fina) and conclu
against the contractar,

Clause 5. The time allowed for execution of a work as Epeci
Work' or in the extended time In accardance with
the essence of the contract, Execution of work shall commence [,
as mentioned in the said schedule, or fram the date of handing over of

co
EX

included under Foree Majedre or ather such reasons beyond ;
contractor, in which case to bt reported within seven days by the contract

congldered valid and cogent by the En i -ﬂnm the E:lﬂ;nﬂﬂr-rmdﬂhnrgr shy
afler passing of thirty days Irom the date of scheduled commencement of work as

event of any future case of default by the eontractor, for whick by any clause

lauses hereof, he/she is declared liable to

pay compensation amounting to whale
is/her security deposit, and the liabality

of the contrsctor for Past mnd  fup
the Engineer-in-Charge putt

specified in such notice: a
ale them by public aucts

By such remowval, and |

L the site to (8
ntractor whichever is later. If the contractor commits default in commenci

ecution of the wark as aforesaid within thirty days, without Juetifinble

work order, with the prior approval of the Tender Accepting Authority, withnog

B

prejudice to any other right to retmedy available in law, be at ﬁ]:e:ur to apply clause

d subsequently clause 3 of the fender document

1 A% soon as possible after the cOntract is executed, signed and agreed, (h
contractor shall submit & Time and 8 'Chart' for each brond activig
(Milestone) and get it approved by the Engineer-in-Charge, The chart ghall &
prepared in direct relation 1o the time slated it the Notice Inviting Tender [t
document, for completion of items ar Broup of itema of the work, It ehall indig¢
the forecast of the dates of commencement and completion of various trades -
sections of the work, This may be amended, as necessary, by an agreeme
between the E:nglnﬂr-ﬂ:.-chuge.and the contractor within the [imitations
time imposed in the NIT document, Further, to ensure good progress dur
exccution of work, the contractor shall i all cases, in which the time allowed
any work exceeds one month {gave and except for special jobs for whick
SCpArale programme has been agreed wpon| to complete the wark as per dofine
‘Milestones' given in such ‘Schedule of Work' defined clearly in the NIT itself § i
various Tdentifinble and quantifiable construction related stages’ related wi
the type and nature of wark, and that the ‘tora) time allowed for completion
work® fs to be braken up against achievement of those stages during
tonstruction / progress of work to EnEUre & periodic maonitoring of progress g

enable the contractor and rhe Engineer-in-Charge to take COTTECiive mieas
from time to time,

Il the work(s] be delayed by

Force majeure, due to war, internal emergency and other conditions such
abnormally bad weather, flood, cyclone matural calamity or serious Joss

damage by fire or eivil eommotion, strike or lockout alfecting procurement
construction materials or any of the trades employed in the work. or dny o
causgs which in the absalute discretion of the Engincer-in-Charge (s beyond o
contractor's cantrol, then upon happening of any such event causing delay,
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Clause 6. On completion of work, the contractor ahall be furnished with & certificate by
the Engineer-in-Charge of such completion, but no such certificate. shall be green, nof
shall the work be considered to be completed until and unless the contractor shall
have remeoved from the work premises on which the work is executed, all scaffoiding,
surplus materials and rubbish, and cleansd off the dirt from wood works, doors,
windows, floors, or other parts of any building, upon or abaut which the work is
exeeuted, or of which he may have had possession [or the purposs af the executicn thereof,
nor until the work shall have been meastred by the Engineer-in-charge whose
measurements shall be binding and canchasive against the contractor If the contractor
shall fail to comply with the requirements of this clause as to removal ol scallplding,
gurplus maternals and rubbish and cleaning off dirt on or before the date fixed for
completion of the work, the Enginesr-in-charge may at the expense of the contractor
remove such scaflfolding, gurplus materials and rubbish, and dispose of the same &%
he/ehe thinks fit, and clean off such dirt as gforesaid; and the contracior ahall forthwith
be bound to pay the amount of all expense 8o incurred, and shall have mo, claim in
regpect of any such scaffolding or surplus materials as aforesaid, excepl for any SUm
actually realized by the sale thiereol

Clause 7. No ranning account bill payment shall be normally made for works less tham 30
{Thirty] percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the
whole of the work shall have been completed and certificate of completion given, For
works of tendered value above Rs 25.00 lukh, for running account bill payment, the
contractor shall on submitting @ bill of at least Rs 25.00 lakh there fur, be entitled to
feceive @ paymenl proportionate &0 the part thereof, approved and pasased by the
Engineer-in-charge, whose certificate of such approval and passing af the sum &0 payable
ahall be final and conclusive against the contractor. But all such intermediate paymenis
shall be regarded ‘a5 payments by way of advance against the final measy red bill
payment only and nol as paymenis for work actually done and completed, and shall
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed
und taken away and reconstructed, oF re-erected or to be considered as an admission of
the due performance of the contract, or any part thereof, in any respect, or the sccruing
of any claim, nor shall 1t conclude, determine or affect in any way the powers of the
Engineet-in-charge ynder these conditions or any of ihem as to the final settlement ard
adjustment of the accounts OF ptherwise or in any other way vary or affect the conlract.
The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, atherwise the Enginecr-in-charge’s certibcate of the measurement
and of the total amount payable for the wark accordingly shall be final and binding on
all parties.

Clguse 8. Works bill sha!l be submitted by the contractor each month, after fulfilling
whowve clause, on or before the date fixed by the Engineer-in-charge, for all works
pxecuted during the provious month, and the Engineer-in-charge shall take or cause Lo
talee the requisite measurement for the purpose of having the same verified, and the claim
o far a8 sdmissible adjusted, il possible, before the expiry of fourieen days from the
presentation of the bill. [f the contractor docs fot s benit the bill within the time fixed as
aforesaid, the Engineer-in-charge mixy depute o Junlar Enginéer to moasure up thiz said

cantractor shall immediately give notice In writing 1o the Engineer-in-Charge bul
ghall nevertheless use constantly hisfher besat endeavors L0 prevent: ‘make
good the delay and shall do all thar may be reasonably required 48 the
aatisfaction of the Enginoer-in-Churge 1o proceed with the works L '~"w|r'h
Request for rescheduling of Slilestones’ of vanous activities and extension '." bh
fime, to be ehigible for consideration, shall be made by the contractor in Wi f
within fourieen days: of the happening of the evenl CRUSINE delay in the
preseribed form The contractor may also, il practicable, indicats in such &
request the period for which extensan is deaired,

If any such case the Engineer-in-Charge, with the approval of Tender Accepling
Authority, may give a fatr and reasonable extension of time and reschedule the
activity wise 'Milestones’ for completion of the work. guch extensgion shall be
communpicated 1o the contractor by the Engineer-in-Charge with the approval of
Tender Accepting Authority in writing within maximum 1 (one) month of the
date of recetpt of such request.




Paymenis of
pamraciar 'y
Siily o Famks

Surves supplivd
in' Ergvermmem

work 1n presence of the contractor, whoss countersignature in the measurement bool
be sulficient warrant; and the Engineer-in-charge may prepare & bill from such list w
shall be binding on the contracior in all respects,

Within 10 (Ten] days of completion of work, the contractor shall give notice of |
completion to the Enginesr-in-charge and within 14 (Fourteen| days of receipt of |
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in
wark, hefshe shall furnish to the contractor a fnal certificate of completion, Qther
a provisiondl certificate of physical completion indicating defects {a] to be rectifie
the Confructor and/or (b for which payment will be made at reduced rates, shal
issueid. Such reduced rate is to be imposed with the approval of Superinien
Engtneer concerned.

Clanse 8A4. When annual repair and mamntenance work is carrled out, the splashes
droppiogs from while washing, colour washing, pamtng etc., on walls, loors, wine
ghall be removed and the surface cleansd simultaneonsly with the completion of §
items of work in the individual rooms, gquarters or premises ooc. where the work is
without waiting for the actoal completion &f all the other items of work in the cont
In cese, the comtractor fails to comply with the requirements of this clause,
Engineer-in-Charge - shall have the mght to get this work done sr the cost of
contractor either Departmentally or through &ny other contractor, Before taking s
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor

Clanse BB. The Contractor shall submit completion Plan/Drawing as required in
‘General Specification’ for Civil as well as Electrical Works as applicable within 30
of completion of the work.

Clause 9. The Contractor shall submit all bills in printed forms, as per forr
prescribed by Government of West Bengal, in the office of the Engiy
in-Charge, and the charges in the hills shall always be entered at the rates specifie
tender or in case of any extra work ordered in plrstance ol these conditions, and
mentioned or provided for in the tender &t rates thersinafler provided for such wark,

Clauge 9A (1) Payments due to the contracior may, if so desired by him/her ber
to his bank through e-Pradan, details of which has to be directly furnished to the Engit
in-charge, !

While the online receipt given by such Banles shall constitute a full and suffi
discharge/acquittance for the payment, the contractor should wherever pos
present his/her bills duly receipted and discharged through his/her Banker/s.

[2) In the case of bills, which the contraclor presents for payment di
and which are not endorsed in favour of the Bank, while efforts will be mad
secure payment to the financing Bank, payments mode 1o the contractor shoul
accepted as full acquittance so far 88 the Government is concerned. As & part of
arrangement, the financing Bank should give the Ooirernment a letter o this effect.

Mote 1. The procedure will not affect the usual riphts of the Govertmen
deduct from contractor's: bill, (whether endorsed in favour of & Bank or not) any

due to Government of account of penaltics, over-payments elc., on this or any c
sontract with the Governor of the State of West Bengal.

Note 2. Nothing contained herein ahall operaie to creste in favour of the Bank
rights, claims or equitics vis-a-vis the Governor,

Clause 10. I the specificabion or estimate of the work provides for use of any sp
description of material (o be supplied by the Engineer-in-Charge, [such materisl
stores and the prices to be charged there for as hereinafier mentioned being so fa
practicable for the convenience of the contractor, but not so 8s in any way (o control
meaning or effect of this contract specified in the schedule or ‘Memorandum’ he
annexed), the contractor shall be supplied with such materials and stores as is requ
from time to time to be used by him/her for the purpose of the contract only, and
value of the full quantity of materials and stores so sipplied at the rates specified in
sdid schedule or Memorandum may be set off or deducted from any sums then dul
thereafter lo become due to the contractor under the contract, or otherwise or againi
from the gecurity deposit, or the proceeds of sale thereol if the same is hels
Government securities, the same or a sufficient portion thereof being in this case sal

1tk
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the purpese. All materinls supplied to the contractor shall remain the aby oluts
of Government, snd shall not on any account be removed from (e site of t
shall at all times be open for inspection by the Engineer-in-charge. Any
unused and in perfectly good condition at the time of the completion or dete: rination
the contract shall be returned (o the Engincer-in-charge’s store, if by & notice in TH
under his/her hand, he/she shall so require; but the contractor shall not be ent ed to
return any such material unlezs with such consent, and shall have no clafm w
compenaation on account of any such material so supplied to him/her as aforesaid being
unused by him, or for any wastage or damage to any such material,

Clause 11. The Contractor shall execute the whole and every part of work in the most
substantinl gnd workman like manner, and both, as regords 1o materials and stherwise, in
every respect, in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design and drawings, and instructions in
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office,
e which the contractor shall be entitled to have socess at auch alfice, or on the site of
the wark for the purpose of inspection during office hours, end the contractor shall, il
he/she 8o require, be entitled at his/her own expense to make or couse to be made
copies of the specifications, and of all such design, drewings and instructiong as
aforesdid.

Clause 12. The Engineer-in-Charge shall have powers to rmake any alteration in,
omission from, addition to, or substitution for, the original specifications, drawings, designs
and Instructions, that may appear to him/her to be necessary or recommended by
Superintending Engineer or the Chief Engineer during the progress of work, snd the
contractar shall be at all times be bound to carry out these works, in accordance to
any instructions which may be given to him/ber in writing, signed by the Engineer-in-
charge, and such alterations, omissions, additions or subsatitutions, shall net invalidate the
contract but shall be deemed to have formed & part of the work inchuded in the original
tender and any altered, additional or substituted work which the contracior may be
directed to do in the manner specified above as u part of the work shall be carried out by
the comtractor on the same conditions in all respects on which he/she agreed to do the
main worlk, and &t the same rates, if any, may be specilied in the tender for the main work.
Time for the completion of the work shail be extended in the proportion that the altered,
additional or substituted work bears to the original work contract, nnd the certificats of the
Engineer-in-charge shall be conclusive as to such proportion. And, if the altered,
additional or sabstitated work mclades any class of work, for which no rateis apecified
i the contract, then such class of work shall be carried out at the rotes entered in
the schedule of rates of concerned Works Department applicable in the district, which
wWas in force &t the time of aceeptance of the contract. minus/plus the percentage which
the tota] tendered amount bears 1o the estimated cost of the entire work put to tender;
and if the altered, additional or substituted work is not entered in the ssid sehedule of rates,
payment thereof shall be made by the Engineer-in-charge by determining the rates on
analysis worked out from (a| the basic rates of materials and labour provided in the
aforesaid schedule of rates, or [b) the current market mtes of materials and |shour
when even basic rates for the work are not available in the schedule, In cases when
such rates are determined on dnalysis by the Engineer-in-charge under (&) above, the
stipulated percentage above or below schedule of rates as provided in the contract shall
aleo apply, and in case of rates worked out on analysis under (B] above, pavment shall
be made at the rates 8o determined without application of the said stipulated
percentage. In the event of any dispute regarding rates determined an analyeis for any
altered, additional or substituted work under this elause, the decision af the Superintending
Engineer shall be final and kinding,

Clause 13. If at any time after the commeneement of the work the Governor shall for any
reason whalsoever not require the whaole thereol as epecified in the weoder to be carried
vut, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who
shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from execution af the wark in full, but which
hefshe did not derive in consequence of the full amount of the work not having been
carried out; neither shall he/she have any claim for campensation by reason  of any
alterations having been madeé in the original specifications, drawings, designs and
instructions which shall involve 80y curtailment of the work as originally contemplated,
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engine
incharge of the work, that any work has been executed with unsound, imperfect,
unskillful workmanship, or with materials of any inferior description, or that any mate it
or articles provided by the Contractor, for the execution of the work are uneound, or G
guality inferior to that contracted for, or otherwise not in acoordasce with the contras
the contractor shall on demand in writing from the Engineer-in-charge specifying
work, materials or articles complained of notwithstanding that the same may have b
inadvertently passed, certified and paid for, forthwith rectify or remove and re-const
the work so specified in whole or in part, as the case may require, or as the case may
remove the matetialg or articles so specified and provide other proper and suitable maters
or articles at his/her own proper charge and cost; and in the event of his ailing b dio
within a period to be specified by the Engineer-in-charge in his/her demand aforesal
then the contractor shall be lisble to pay compensation at the rate of one percent on
amount of the estimate put to tender / on up to date executed work value for every @
not exceeding ten duys, while his'her failure to do so shall continue and in the case
any such failure, the Englneer-in-charge may rectify or remove, and re-execute the work
remove and replace with others, the materials or articles complained of as the case may
at the risk and expense in all respects af the contractor.

Clause 18. All work under or in course of execution or executed in pursuanece of o
contract shall at all imes be open to inspection and supervision of the Engineer-in-Chan
and all his/her subardinates snd also higher Officers / Authority of the Government
the eantractor shall ot all times during the normal working hours, and at all ofh
tirmes at which resnsonable notice of the Intention of the Engineer-in-charge or hisf 1
gubordinates to visit the work site shall have been given to the contractor, with
himseli/herself be present to receive orders and instructions, or have & responsis
agent duly accredited in writing present for that purpose. Orders given to the contracios
agent shall be considered to have the same force as if it had been given to U
contracior himself/ herseall

Clanse 16. The Contractor shall give, not less than five days notice in writing &
Engineer-in-charge or his/her subordipate in-charge of the work, before covering Uup
otherwise placing beyond the reach of measurement any work, in order that the same
so covered up or placed beyond the reach of messurement; and shall pot cover up
place beyond the reach of measurement any work without the consent In writing of
Engineer-in-charge or his/her subordinate, in-charge of the work; and il any work shall
covered up or placed beyond the redch of measurement without such nottee havi
been givén or consent obtained, the same shall be uncovered at the contracton
expense, or, in default thereof no payment or allowance shall be made for such work

the materials with which the same was executed.

Clause 17. If the Contractor or his/her workers or authorized representatives sh
break, deface, injure or destroy any part of the structure in which they may be work
ar any building, road, road curbs, fence, canals, water pipes, cables, drains, electric
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to §
premises on which the work or any part of it is being executed, or if any damage ¢
happen to the work from any cuse whatever or any imperfections become apparent in it
any time, whether during its execution or within a pericd of six months after issuance ¢
certificate of its completion by the Engineer-in-Charge, the conteactor shall make the &
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same
be made good by other workers, and deduct the expenses [of which the certificate of
Engineer-in-Charge shall be final and binding) from any sums, whether under the conts
or otherwise, that may be then, or at any time therealter become due to the contractor
the Oovernment or from his/her security deposit, or the proceeds of sale thereod, or ¢
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whi
opinion shall be final and conclosive apgainst the contractor, making such damage
imperfections good shall cxcesd the amount of such secunty deposit and/or such sums
ghall be lawful for the Government to recover the cxvess costs frem the contracis
aecordance with the procedure prescribed by any law for the time bemng in force.

Clavse 17A. The Contraclor shall alss supply without charge the regquisice o
persons with the means and materlals recessary for the purpose of setling out works
counting, weighing, assisting in the joint measurement or examination at any Gme
from time to time of the work or materials. Failing his/her so doing the same m




rovided by the Engineer-in-Charge at the expense of the Contrn 1.
be deducted from any money due o the contractor under
gecurity Deposit or the proceeds of sales thereol or of a BQ

Contracter shall also provide ell necessary fencing [ barricading ]
boards ele, and fight required to protect the putlic from accident, and sl

bear the expenses of defence of every suit, action o ather proceedings ot o
krought by any person for wmpery suatnined owing 1o neglect of the above !
to pay any damage and costs which may i
1o any such persans of which may with the comsent of the Contracior

pompromise any claim by any such persons:

Clause 1BA. In every case in which by virtue

gection 12, of the Workmen's Compensation Mty

pbliged 1o pay enmpensation Lo 8 woriman employed by the contrac
m the Comtracior the amount of

the works. The j.:npﬂementl.ng Department will recaver fro
compensation so piid; nd without prejudice to the rights of the Department under sub-
section (2] of section 12, of the said Act, implementing Department ghall be at liberty 10
socover such amount or any part thereal by deducting it from the secunty depasit or from
any sum due by implementing Department to the Contractor whether under this contract
ar otherwise, The implemen ting Department shall not be bound Lo contest any claim made
it under sub-section (1] Section 12, of the said Act, except an the wiitten request
upan his/her giving to the implementing Department full s=curity

far nll costs for which the Department might become linkle in coRsEqUERTE of contesting

guch clatms.

of the provisions under sub-section {1} of

1923, the implementing Department is
tor, in execation o

Clause 188, In every cast in which by virtae af the provisions under “The Contract
Labour (Regulation & Abolition)  Act 1970, and s amendments and rules, the
implementing Department & obliged to pay amount of wages loa workman employed by
the Contractor in sxecution of the works, of tn inour any expenditure in providing wellare
and health amenities required 1o be provided under the above said Act and the rules
framed by Government from time w0 time for the protection of health nnd sanitary
ArTR ps for workers employed by Contractors, cxecuting Department will recovet
from the Cuontractor, the amount of wiges S0 paid or the amount of expenditure 50
incurred; nnd without prejudice to the rights af the executing Department under sub-
pection]2) of Section ag, and sub-section {#] of Section 21, of the ContrRcl Labour
{Regulation and Abaolitisn) Act, 1a7h, executing Department shall bie at liberty 10 recover
suich amount of By part thereof by deducting it form the security deposit or from any
gum due by Executing De t o the Cornfracian whether under this contrack of
atherwise and the pxeouting Department ghall not be bound to contest any claim made
against it under sub-gection (1] of Section 20, sub-section (4} of section 21, of the said
Act, except on fhe writlen request of the Contaciob and upon his/her giving o the
implementing pepartment full aecurity for all coste for which the Department might

become fiable in contesting such claim,

Clause 19, The Coniractorn shall obtain & valid license under the Comiract Labour
he commencement of the work, and cuntinue

(Regulation and Abolition) Act, 1570, belare &

to have valid licenses until the completion of the work. The contractor shall also abide by
the provistons of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident
Act, 1855, Personal Imjuries {Compensation Insurance) Act, 1970,

The Coniracldor shall also comply with the provisions of the 'Buoilding gnd Other
Construction Workers (Regutation of Employment & Conditions of Service] At 1906 and
The Building and Other i;nna.lr'l.ll.:ﬂnn Workers Wellare Cess Act, 1996, Failure to Tullill
thege requirements shall attract penal provisions of the contract, ariging out of the
resultant non-implementation of auch provisions.

Clause 19A. No labour/s below the Rge of elghteen ycars shall be employed in the work
arid the contracior shall abide by the provisions of the Child Labour {Prohibition &
Regulation) A1, 1986, Employment of female labour/s in works in the neighborhoods ol

sensilive should be avoided as far as possible.
Clause 198, The Contractor shall pay 1o labours employed by him/ her either directly or
fned by the Labour

through Sub-Contractars, wages not less than fair wages as de
Commissioner of the State Government under MMinkmam Wages Act, 1948', Contraclor’s

Labour Regulations of a% per the provistans of the Contract Labour |{Regulation and
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Abaolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract tw the COnErary
cause 10 be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immiediately employed by him/ her,

In respect of all labourers directly or indirectly employed in the works for performance o
the Contractor's part of the contract, the contractor shall comply wilh or cause to be
complied with the contractor's Labour Regulations made by the State Government
Government of India, from time to time in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions made withoul
authority, maintenance of wage books or wage slips, publication of scale of wage and
other terms of employment, inspection and submission of periodical returne and all ather
matters likewise in nature or as per the provisions of the Contract Labour [Regulation and
Abelition) Act, 1970, and the Inter-Stale Migrant Workmen [Regulation of Employment
and Conditions af Service} Act, 1979, Minimum Wages Act, 1948, wherever applicabie.

a) The Engineer-in-Charge concerned shall have the right to deduct fram the money dug
to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by resson of non-fullillment of the conditions of
the contruct for the benefit of the workers, non-payment of wages or of deductions
made from his/her /their wages which are not justificd by therr terms of the contract
or non-observanee of the regulations,

b} Under the provision of Weekly Holidays Act, 1986, the contractor ig bowund to alicw 1o
the labours, directly or indirectly employed in the work, one day rest for & daya ni
continunus work, and pay wages at the same rate as for duty. In the event of defaulty
the Engineer-in-charge shall have the right to deduct the sum or $ums not pald on
sccount of wages for weekly holidays to any labour and pay the same to the PErEONE

entitied theretn from any money due (o the contrmctés by the Engineer
ooncerned

The contractor shall also comply with the provisions of the foyees Liskality
2008', Workmen's Compensation Act and ‘Maternity Benefits Act’ or the amendmen
thereof or any other law relating thereto, and the rules made thers under from time
time.

The Contructor shall indemnify and keep indemmificd the inplementing Departmen
against payments to be made under and for the observance of the laws aforessid and
Contractor's Labour Regulations without prejudice hﬂ:ﬂ 0 claim indemnity fro

his/her sub-contractors,

The laws aforesaid shall be deemed to be lt-tﬂ'“m and any breach there
shall be deemed to be a breach of this contrace

Whatever is the minimum wage for the ﬁlﬂ.!lﬂtﬂﬂ payable is higher tha
minimum wage, such wage shall be paid by the contraeter to the workers directly withou
the intervention of any Dafadar, and thar Defadss shall not be entitled to deduct

tecaver any amount from the minimim wage paysble to the workers as and by way
carmimission of olheraise,

The contractor shall ensure thal no amount by way of commission or otherwise
deducted or recovered by the Dafadar from the wage of workers,

Clause 19C. In respest of all labours directly or indirectly emploved in the work for t
performance of the contractor's part of this contract, the contractor shull at his/her
expenses, arrange lor the safety provisions ss framed from time to time by the compete
suthority, and shall at his/her own expense provide all facilities in connection therewi
In case the contractor fails to make arrangement, and fail to provide necessary facilities
aforesaid, he/she shall be liable o pay & penalty of Rs. 2000/- for each default, and
addition the Engincer-in-Charge shall be at liberty to make arrn ngement and provi
facilities as aforesaid and recover the costs incusred in their behall, from the contractar.

Clause 19D. For the works above Ry, 2.0 crare, the Contractor shall submit by the 4
and 19th of every month to the Enginesr-in-charge, a truc statement showing in resp

ef the second hall of the preceding month and the first half of the current mon
respectively-

The number of labourers employved by him/her an the work, their working hours, and t



wages paid to them;

Accidents that had occurred during the said fortnight showing the circumstanes
which it had happened, and the extent of damage and injury caused by them, |
number of female workers who have been allowed maternity benefits according o Clam
19F of the.contract and the amount paid to them;

Failing which the contractor shall be liable 1o pay to the Department, a sum not exce 4
Hs. 2000/- for each default or materially incorrect statement. The decision of the
Engineer-in-charge shall be final in deducting from any bill due te the contractor: the
amount levied gs fine and would be binding on the contrector,

Clause 19E. In respect of all labeurs directly or indirectly employed in the work for the
performance of the contractor’s part of this contrace, the contractor shall comply with or
cause (0 be compiled with all the rules framed by the Government from time to time for
the protection of health and sanitary errangements of workers employed by the
contractor.

Clause 19F, In the event of the contractor(s] committing a default or breach of amy of the
provisions of the Contractor's Labour Regulations and Rules for the protection of health
and sanitary arrangement for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulations and Rules which ts materally incorrect, he/she shall, without prejudice fo
any other linbility, pay to the Department & sum not exceeding Rs. 2000/- for every
defaule, breach or furnishing, making, submitting, fifing such materially incorrect
statements and in the event of the contractors defaulting continuously in this respect, the
penalty may be enhunced to Rs. 200/- per day for each day of default subject to &
maximum of five per cenl of the tendered value, The decision of the Engineer-in-charge
shall be final and binding on the parties.

Should it appeuar to the Engineer-in-charge that the contractor(s| is/are oot praperly
observing and complying to the provisions of the Contracior's Labour Regulations and
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act
1970, for the protection of health and sanitary arrangements for work-people employed by
the contractor|s) [hereinafter referred as ‘the said Rules) the Engineer-in-charge shall
have the power to give notice in writing to the contractaris) requiring that the seid Rules
be complied with #nd the amenities prescribed therein be provided to the work-people
within a ressenable Hme to be specified in the notice.  1f the contracior|s) shall [ail within
the period specified in the notice to comply with and/or observe the said Rules and to
provide the amenities to the work-people as aloresaid, the Engineer-in-charge shall have
the power to provide the amenitics herein beforée mentioned at the cost of the
coniractor(s). The contractor(s) shall erect, make and maintain at his/her own expense
and to approved standards all necessary hutments and sanitary arrangements reguired
for his/her/their work-people on the sile in connection with the execution of the works,
and if the same shall not have been erected or constructed, sccording to approved
standards, the Engincer-in-charge shall have power w give notice in writing te the
contractor(s) requiring that the said hutments and sanitary errengements be remodeled
and/or reconstruct such hutments and sanitary armangements sccording bo approved
standards, and if the contractor|s) shall fail to remedel or reconstruct such hutments and
sanitary arrangements according to approved standards within the period specified in the
notice, the Engineer-in-charge shall have the power to remodel o reconstruct such
hutments and sanitary arrangements according to approved standards at the cost of the
contractor]s).

Clause 19G. The contractor shall comply with ail the provisions of The Minimum Wages
Act, 1948, Contract Labour [Regulation and Abalitinn] Act, 1970, Employvees Linbility Act,
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to tme
and rules framed thereunder and other labour laws affecting contract labour that may e
brought into force by the sppropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site
of work, sny person or persons engaged/essigned or employed by the contractors upon
the work who may be determined s insane or incompetent  ar  miseonducts
himsell/ herself, and the contractor shall farthwith comply with such requirements,

Clauge 19I. It shall be the responsibility of the contesctor to see that the
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building/ structure under construction s not oooupicd by anvbody unauthorized duri
construction, and is handed over to the Engineer-in-charge with vacant possession r
from encumbrances in entirety, I such buildings/struciures through completed
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to acce
the said building/structure in that position, Any delay in acceptance on this account
be treated as the deiay in complétion and for such delay a levy up to 5% of tendered vl
of work may be imposed by the Engineer-in-charge whose deciston shall be final both
regard to the justification and quantum and shall be binding on the contractor.

Howsver, the Enginccr-jn-r:hu.rg_:, through o nobice, may require the coniractar o remo
the illegal occupations, any time on or before construction and delivery.

Clanse 20. No work shall be done on Sundays without the priot sanction of il
Engineer-in-charge,

Clause 21. The contract shall not be assigned or sublet without specific arders fro
Government in respect of & specified sub-contractor, And if the contractor shall essign
sublet his contract, or attempt so to do, or become insolvent or commencs any
insolvency proccedings or make any compaosition with his creditor, or attempt to do so,
il any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary ar otherwis
shall either directly or indirectly be fiven, promised, or offered by the contractar, or any -
his servants or agents to any pubiic officer or Person in the employ of Government in:ar
way relating to his office of employment, or if any such officer or peraon ghall become |
any way directly or indirectly interested in the contract, the Divisional Officer me
therettpon by notice in writing rescind the contract, and the securily deposit of gk
contractor shall thereupon stand forfeited and be gbsolutely at the disposal
Government and the same consequences shall ensure as if the contract had bee
rescinded under the Clause 3 hereof, and in addition the contractor shall fot be entitle
to recover or be paid for any work there for actually performed under the contract.

Clause 22. All sums payable by way of compensation under any of these conditineg
shall be considered as reasonable compensation to be applied to the use of w
without reference to the actual loss or damage sustaimed and whether or not

damage shall have been sustained,

i
Clause 23. Where the contractor is a partnership firm or a consertium, prior approval |
writing af the Engineer-in-Charge shall be obtained for any change made In th
constitution of the frm/consortium. Where the contractor is an Individual or & Hind
Undivided Family {HUF) business concern, such appraval s aforesaid shall likewise b
obtained, before the contracter enters into any partnership agreement,Memorandum «
Articles whereunder the partnership firm/ consortium would have the right to edrey ou
the works hereby undertaken by the contractor, If previous approval as aforesaid is no
obtained, the contract is inbie to be rescinded.

Clause 24, All works 1o be executed under the contract shall lse executed ander th
direction o Engineer-in-Charge. Further mstructions/advices, i felt necessary b
superintending Engineer/ Chief Enginéer, shall alse be binding to be communicated b
the Engineer-in-Charge.

Clause 25 Settlement of Disputes and Arbitration:

Except where otherwise provided in the contreet, all questions and disputes relating
the meaning of the specifications, designs, drawings and instructions hereinbefar
mentioned and as to the quality of workmanship or materials vsed on the work or as 1
any other question, claim, right, matter or thing whatsoever, in any way iriging out of ol
relating to the contracts, designs, drawings, specifications, estimates, instructions, oeeers
or these conditions or otherwise concerning the warks, or the executions or failure e
execite the same, whether arising during the progress of the work, or after the completior
or sabandonment thereof shall be dealt with as mentioned hereinafter: |

If the contractor considers any work demanded of hum (her to be outside the requiremen J
of the contract, or disputes any drawings, record or decision given in writing by
Engineer-in-Charge or any matter in connection with or ariging out of the contragt o
carrying out of the work to be unacceptable, hefshe shall promptly within 15 4
request the Chairman of the Departmental Dispute Redressal Cormmttee, in writing, §
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wrilten instruction or decision. Thereupon, the Dispute Redressal o1
written instruction or decision within a period of three months from the
the Contraclor's [etter.

The Dispute Redressal Committee in each of the Works Departments shall be O
with the following officials as Members:

| | Secretary [/ Engineer-in-Chief of the Department Chairman: |

concerned
2 | Joint Becretary [/ Deputy Secretary | any Officer of Member

equivalent rank of the Department

One Designated Chiel Engineer [ Engineer of the | Member Secretary
3 | Department te be nominated by the Department and Convenor

concerned.
4 | One representative of Finance Department of the
Oovernment not below the rank of Joint Secretary or Member

Financial Advisor in case of the Works Department where
FA system has been introduced,

Thia provisions will be applicable irrespective of the value of the works to which the
dispute may relate,

Clause 26, The contractor shall fully indemmnily &nd keep indemnifed the implementing
Department against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against implementing Department in
respect of any such matter as aforesaid, the contractar shall be immeédiately nofified
thereof by the implementing Department and the contractor shall be at liberty, at hisf her
own expense, o settls any dispute or to conduet any litigation that may arise therefrom,
provided that the contractor shall not be liable 1o indemnily the implementing Department
il the infringement of the patent or design or any allcged patent or design nght is the
direct result of an order passed by the Engineer-in-Charge this behall.

Clause 27. When the estimate on which the tender s made includes lump sums in
respect of parts of the work, the contractor shall be entitled o payment in reapect of the
ltems of works invalved or the part of the wark in guestion at the same rutes s are payabls
under thie contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the
Engineer-in-charge shall be finol and  conclusive against the contractor with regard to
any sum or aurns payable to him under the proviziona of this clsuse,

Clause 28. In the case of any class of work for which there ia na sich epecifications as
referred to under Clsuse 11, such work shall be carried out in accordance with the latest
Bureau of Indian Standards (BIS) specifications. In case there dre no such specifications
in Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer's specifications if accepted by the Engmeer-in-Charge. If not available, then
a3 per State Government [ Union Government sccepted and approved specifications, [n
case there are no such specifications as required nbove, the wark shall be carried owf in
all respects in sccordance with the instructions and requirements of the Engineer-in-
Charge which is approved by the Tender Accepting Autharity

Clause 39, The expression “works® or “work® where used in these conditions shall,
unless there be something either in the subject or context repugnant to such constroction,
be constructed and taken to mean the works by or by virtue of the contrast constructed (n
be executed, whether temporary or permanent and whether original, Rltered, substituted or
additional

Clanse 30, The Contractoris} shall at hig/their own cost provide his/their labour with
huting on an approved site, and shall make armangements for coneervancy and
sanitation in the labour camp to the satisfaction of the local Public Health end Medical
Authorities. He/they shall also at his/their own cost make arrangements for the laying
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of pipe lines for water suppiy to hisftheir jabour camp from the existing
wherever available, and shall pay all fees, charges and EXpensed in conmection wil
and incidental thereto,

Clause 31, The contractor(s) shall make his/their own Arrangements for water
for the work and mothing extra will be paid for the same, This will be subject
fellowing conditions:- '

i) That the water used by the contractor{s) shall be fit for construction purpase;
satisfaction of the Engineer-in-charge;

1) The Engineer-in-Charge shall malke alternative arrangements for supply of w
the risk snd cost of cantractoris) if the arrengements made by the contracto
procurcment of water are, in the opinion of the Engineer-in-Charge, unsatisfac

approved programme, before the work is started and shall hypothecate it 1o the Eng
in-Charge. If any material remains unused on completion of the work on sccount of
use of materals in actual execution for reasons other than auithorized chan,
specilications and abandonment of portion of work, a carresponding deduction equi

and protection sgainst all riske. The materials shall not be removed from site of
without the consent of the Engineer-in-Charge in writing,

The contracior shall be respansible for rectifying defeces noticed within Defect I.ii
Period from the date of completion of the work and the portion of the security dy
relating to work shall be refunded after the expiry of Defect Liability Period.

Clause 33. The contractor shall provide all necessary superintendenoe during exes

af the work and as long thereafter ag may be necessary for proper fulfilling "o
ohligations under the contrace,

The contructor shall immediately after receiving letter of dcceptance of the tender
before commencement of the work, intimate in Wwriling 1o the Engineer-in-Charge
nameis), qualifications, experience, age, addressics] and other particulars along

certificites, of the principal technical representative to be in charge of the work and |
technical representatives] who will be supervising the warlk, The Engineer-in-Charge
within 3 days of receipt of such communication intimate in writing his/her approv
atherwise of such representativels) to the cantractor Any such approval may at any
be withdrawn and in case of such withdrawal, the contractor shafl 2ppoind another |
representative according (o the provisions of this clayyes, Decision of the tender BOOEg

Il the contractor OF ANy parthér in chise sf firm fcompany| himzelf/hersell has
qualifications, it will nor be necessary for the said contractor to appoint such & pring
technital representative but the contractor shall designate and 4ppoint a responsible o
1o represent him and o be present at the work whenever the CORITECLOr i8 nel in & posi

agent. The principal technical represcntative and/or the contractor shall on recel
reasgneble notics fram the Engineer-in-Charge or his designaled representative|
charge of the work in WTiting or in person or otherwise, present himself/ herssf i)
Eng:'n::r-in-l:!hurg:- and/or at the site of Work, as required, to taje instruct
Instructions given to the principal technical representative or the respansible agent
be deemed to have the same force as if these hayve been given ta the con trackor,
principal technical fepresentative and/or the contractor or hiz/her responsible sutho
agent shall be actually availahle at site especially during Important stages of executi
work, duning recording of measurement of works and whensver so required by
Engineer-in-Charge by 4 notice as aforesaid and skall also note down instry
conveyed by the Engineer-in-Cha rge o his/her designated TEpreseniative in the gips



book and shall affix his signature | token of noting down the ins
acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respect is final and hinding
contrRcior, 15 convinced that po -sech ifechnical represeniativels) is/ape o
appointed or isfare effectively attending or fulfilling the provision of this clause, & rees
inon-refindable) shall be effected from the contractor as specified in Schedibe and
decision of the Engineer-in-Charge as recorded in the site order Book and measurement
recorded checked / test checked i Messurement Books shall be final and binding on the
contructor. Further if the contractor fails to appoint & suitable technical representative
and/or ather technical representativels] and if such appointed persons are not effectively
présent or are absent by more than two days withoot duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such dete as sultable other technical
representativels] isfare appolnted and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit & certificate of employment of the
techmical representativels) along with every munning account bill ! final Bl and shall
produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
shlled and experienced in their respective fields and such foremen and supervisory stalf s
#re oompetent to give proper superision o the work:

The contractor shall provide and employ shkilied, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work,

The Engineer-in-Charge shall be al liberty to obpect to and require the contractor to remove
from the works any person who, in his opinion, misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment {5 otherwise considered by
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
worke site without the written permission of the Engineer-in-Charge and the persons so
romoved shall be replaced as soon as possible by competent substitutes.

Clause 34. "Levy [/ Taxecs Payable by Contractor”

i  GST, Building and other Construction Warkers' Welfare Cess or any other tax or
Cess in respect of this contract shall be payable by the Contractor end Engineer-in-
Charge shall not entertein any claim whatsoever in this respect.

i)  The contractor shall deposit Government Rovalty and obtain necessary permit for
supply of the sand, stone chips, red bajri, sand atone, river bed materials et from
lecal authorities, if those are directly procured from quarey sites

In cnse materials are procured from secondary sources, certificates of quarry owners
to the effect of payment of royalties and Cess would have to be furnished. In absence
al such certificates towards payment of Royalties and Cess such components shall
be deducted [rom the contractor's bills at prescribed rates and deposited through
GRIFE" portal or otherwise, in the designated Government Tressuries!PAD

If pursuant to or under any law, notification or order, any Royulty, Cess or the like
becomes payable by the implementing Depariment and does not at any tme become
payabie by the contractor to the State Government /Local appropriate authoribes in respect
af any material used by the contractor in the works then in such a case, it shall be Iawful
to the Department and it will have the right and be entitled to recover the amount paid in
the cifcumstances a8 aforesaid from dues of the contractor

Clanse 35.

if  All tendesed rates shall be inclusive of statutory taxes snd levies payable under
respective statutes. However, if any further tax or cess is imposed by Statite, after the
laat stipulated date for the receipt of tender including extensions il Bny and the
contractor thereupon necessarily and properly pays such  taxes/levies/cess, (he
contractor shall be reimbursed the amount so paid. Provided such payments, if
any, 15 not, in the opinion &f the Engineer-in-charpe [whose decision shall be final and
binding on the contractor] attributable to delay in execution of work within the control
of the contractor.

] The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Department and/or the Engineer-in-Charge
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end farther shull fornish such other information/document as the Engineer-i
Charge may regquire from time to tme.

filiy The contractor shall, within a period of 30 days of the imposition of any such furthe
tax or levy or cess, give & writlen notice thereof to the Engineer-in-Charge that th
same is given pursuant to this condition, together with all pecessary information

relating therets,

Clause 36, Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge shall have the option of terminating the contracs
without compensation to the contractor, but would be liable to clear full dues and claim
on work done to his/her legal successor/s.

Clagse 37. The contractor shall not be permitted to tender for works in which his neas)
relative is posted 0 in any capacity between the grades of the Executive Engineer and!
Junior Enginesr |both inclusive). He shall also intimate the names of persons who are
worlking with him/her in any capacity or are subsequently smployed by him/her and whe
are near relatives to any Official in the Institute, Any breach of this condition by thel
contructor would render him/her lable to be removed from the approved list of contracto :
of the Department. Il however the contractor is registered in any other Department, he/she
shall be debarred from tendering in the Deépartment for any breach of this condition.

NOTE: By the term ‘“near relatives™ f8 meant wife, husband, own parents
grandparents, own children and grandchildren, own brothers: and sislers, oWR UNC
aunts and first consing and their correspanding in-laws.

Clause 38. No engineer of Gazetted Rank or other Gasetted Officer employed in
engineering or ndministrative duties in the Government shall wark as s contractor or
employee of a contracter for & period of one year after his/her petirement from Government
service without the previeus permission of Oovernment in writing. This contract is linble
to be cancelled if either the contractor or any of his employvess is found at any time to be
such a person who had not obtained the permission of Government as aloresald, before
submiasion of the tender or engagement in the contyactors service, as the cose may be,

Clause 39, The work (whether fully constructed or not) and all materials, machines, loo
and plants, scaiffolding, temporary buildings and other things connected therewith shall b
at the risk of the contractor until the work has been delivered (o the Engineer-in-Charge
and a certificats from him/fher 1o that effect obtained, In the event of the work or a
materials properly brought to the site for incorporation in the work being damaged o
destroyed tn consequence of hostilities or warlike operation, the contractor shall when
ordered {in writing) by the Engineer-in-Charge to remove any debris from the site, collec
and properly stack or remove in store all serviceable malerials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of t
agreement for the work of clearing the site of debris, stacking or removal of serviceabl
material and for reconstruction of all works ordered by the Engincer-in-Charge, such
payments being in addition to compensation up (o the value of the work originally executes
before being damaped or destroyed and not paid for. In case of works damaged o
destroved but not already measured and paid for, the compensation shall be assessed b
the Engineer-in-Charge concerned. The contracior shall be pad for 8
damages, destruction suffered and for the restoring the material at the mate based o
analysis of rotes tendered for in mccordance with the provision of the contract, Th
certificate of the Engineer-in-Charge regarding the quality and gquantity of materials a
the purpese for which they were collected shall be final and binding on all parties to thi
chnract,

Provided nlways that no compensation shall be payeble for any loss in consequence o
hostilities or warllke operations |a) unless the centractor had taken all such precautio
against air raid as are decmed necessary by the Air Force Officers or the Engineer-in
Charge [b) for any material etc. not on the site of the work or for any tools, plan
machinery, scaffolding, temporary building and other things not intended for the work,

In the event of the contractor having to carry out reconstruction as aforesad, he/she shal .I

be allowed such extension of time for its completion as is considered rensonable by th
Engineer-in-charge.

Clauze 40, The contractor shall comply with the provisions of the Apprenticea Act, 194
and the Apprenticeship Rules, 1992 and orders issued thereunder {rom time to time,
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he/she fails 1o do 80, his/her failure will be & breach of the contract and

Charge mdy, in his fher I:[I:il:'rttlnh, cancel] the contract. The contracior

for any pecuniary Hability Ariging an account of uny violation by him /her f he p

of the said Ao

Clauge 41, Procedure For Suspension and Debarment of Supplier, Cantr;
Consultants

Procedure gs  [aid down  helow shall govern (he suspension /debarment # .

The

Supplicraﬂ:nntructuraﬂ:unammntu [Contractors for brevity) invalved in Oovern
Procurement for offences or vislations commitred during COTHpet e bidding and Contract
implﬂnmmn-un. for the works under differant Departments of Government of West En_-ngn.r_

i)
)

)

i5)

(7l
(8}

=
11m

(11
(12)

113

1]

bidding in his favgur.
Refusal or fajjyre 9 post a self-dectaration o the effect of any previpys debarmen;

n the bidding Process, etc,
Assignment and Subrontracting of 1he CORLACt or any part thereal withou; priar

the prescribed time witheut jy stifiable cayge
Failure in deployment of Technical Personnel, Enpineers dnd for Wark Supervisor
having requisiie Heense /| supervisor certificate of competency as specified jn the

Failire of (he Contracior, dye salely to his fault ar negligence, o mobifae and skairt
work or Performance within the specified period g menlioned in the “Lotter af
Acceptance®, “Letses of Acceptance cum Work Order "Werk Order”, *Notice o

Written [awfy] Eruction of the Procuring E:nt:'t_l.-',.fﬁuthwjt}- Ithe Officer authorised
by the Adminestea tive Department, Government of West Bengal for Procuroment) op
itg FEpresentative(s) pursnant to the implementation of the Contract

For the Procurement of Consultancy Scwi:r:,."ﬂnntrﬂ_ctﬁ. PoOT performance by the
Consultant of hig BEMViCes arising from hig fauit ar hegligence. Any of the following

fi) Hunrl:[-:plnymml: il Commiited Equipment, lacilitieg, SUpport  stafl and
Manpower:

filil  Defective design resultimg in substaniia] tarrective works in design and fop
COnGErUCtiog;

2




(15

(16]

[#]

(B)

o]  Falure to deliver critical outputs due to consultant's fault or negligence;

W Bpecilying materials which are inappropriate and substandard or way aboy
accepinble standards leading to high procurement cost; |

vi] Allowing defective workmanship or works by the Contractor being supervised B
the Consultant.

For the procurement of goods, unsatisfactory progress in the delivery of the goods b
the manufacturer, suppler, or distributor arising from his Bl ar negligence and |
unsatisfactory ar inlerior quality of goods, vis-a-vis aa laid down in the contract
Willful or deliberate sbandonment or non-performance of the project or Contract &
the Contractor resulting in substantial breach thereof without lowhal and for |
CALEE,

First degree of offence: 1 1o 16 of the above Clauss-41 to be considered as Fi
degree of offence,

Socond degree of affence: Any one of the offences as mentioned wnder “A' ab
committed by a partoular Bidder ! Contractorf Supplier on more than ane oocasios
be considered as Second degree of offence,

In addition to the penalty of suspension/debarment, the bid security | earnest mon
posted by the concerned Bidder or prospective Bidder shall alzo be forfeited.

PENALTY FOR OFFENCE :-

m

{m

For commilting First degree of offence:  Disqualifying a Bidder from participating.
any procurement process under the Administrative Department of Government |
West Bengal up to 2 [bwo) yvears.

For committing Second degree of offence!  Disqualifying a Bidder from participating §
any procurement process under the Administrative Department of Government
Weat Bengal up 1o 3 |three] vears.

FROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCURE
PFROCESS

(1)

Initiation of Action, Notification and Hesrings:

Any Bidder or procurement autharity on his own or hased on any other informatie
made available to him may invite the process of suspension/debarment procesdin
by filing & written apphcation with the Bid Evaluation Committes nnd such filn
of written application has to be done within forty eight hours from the date and

of publication of the result of technical evaluation of any bid

{a} Upon verification of the existence of grounds for suspension fdebarment,

Chairperson of Bid Evaluation Committee shall immedintely notify the biddy

concerned either electrenically through his registered e-mail or in writing to

postal address, advising him that:

il A complaint has been filed against him and prima ficie material has be
found, which may lead to suspension /debarment. '

iiy He has been recommended to be placed under suspension/debarment §
the suspension committee {as constituted by the respeciive Administrats
Department) stating the ground for such.

ii} The swd bidder, within three days from the date of issue of such notifcatit
by the Bid Evaluation Committee, may approsch the Chairperson
Suspension Committes by submitting all required docaments 0 his faeg
for hearing, Any application made thereafter would not be entertained

Such notice should contain the e-mail id and the postal address of 8

Chairperson of the Suspension Committee.

ib) After receiving the recommendation for suspension from Bid Evaluati

Committee, Suspension Committee shall issue & notice to the alleged bidd

electronically through his registersad e-mail id, o submit all relevant docame

in support of his delense within three working days after issuance of the nog
of the SBuspengion Committes. The Suspension Committes will conduet
hearing within seven working days from the date of receipt of the docu
from the alleged bidder. If no appeal has been received from the alleged bidd
or il after hearing sufficient ground for suspension is found, the Suspens

Committee, will suspend the alleged bidder from participating in

prucurement process under the Administrative Department for a period of

maonths from the date of issuance of suspension order. The Chairperson of



& 15 default of the Bidder, the Eng:nu\:r—in-l'..‘harge shall
recommend [or debarmeny 1y the HRid Evaluation Committee. The Bid Evaluarion
Mmittes shall submit hig fecommendation af debs FMeEnt of the alleged Bidder afonp
With a detnileg TEPON stating aiesirly the reasoris for debarment 1 the Deburmeng
Committes within a0 {thirty) daye from the date of lErmination o contract, The alleged
Bidder shal] b intimated accordingly ejther electronically wg his regiaterad E-mail id or
i Writing o hig Postal address The Chairpergan ol Bid Evalugation COmmitime shall
5o inform (he decision tg g Concerneg.
Bl The Debarmen; Committes Upon receint of the 'ecommendation of Big Evaluation
Commitiee shall Scrutinize (ke dicumenes The Debarmens Comimiliee will hald g
ing about the matgey from the Bidder gng iS5e NECESSATY. order within 1o ften)
working dayy from the lngs date of heating The Debarment Committes, if satizfied qffer

ic) i the mupenﬂinnfﬂcbahnmt Order g 1B5ued  gfter award of g Governmeny
P:-uj::u'cuntrar:t o the Debarred Bidder, the awardegd ijm:!,n’ﬂanrnr_'! shall not be
prejudiced by ghe siid Order provigad that the said oflence(s) commireg by the
Debarred Bidder I8 not connected With the awarded Broject/contrao;

Clause 43, Executive Enginser of the cencerned Division will be the Enujnncf-m—ch.q.rg:.-
N respect of the Tender contract and alf COTTEspondencpg CONCETRNng rdtes, claims, change
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In specificationg and/or design and similar
Aecepled /recommended by the Engineer-in-Charge. iLany correspondence of ghay
iz made with Officers other than the Eng:ine:r—ih-—chqrgc for speedy executiog of we
same will not be valid unlegs copis

by him, Instructions given by the Asgigtant Engin
the Ehgih::r—in-ﬂha.rgl.- who have been authoriz
Engin::r—ln-chargfj regarding  specification, Supervision, approval of materiy
Workmanship shall glsg be valid. In case of dispute relatihg (o gpecification and we
decision of E;ng-in:cr—m-{!hnrgg shall be Anal and binding. The Engineer-in-Cha;
however invariably tale decizinng relating o tender contract or &8 mentioned
relevant rules and clauses of

the contract document with the approval of the
-ﬂ.&m:pﬂng.ﬂ.uﬂmn'ry.

imporiant matters will be valig

Clause 43, Acceptance of the Tender will rest with the Te
BEBIENINg reason thereof to the bidder.
any or all of the tenders without

nder Accepling Auth OFELy w
The Aceepting Buthority reserves the ripht to
HSSENING any reason thereol to the bidder fcon tracic

Clause 44, |, the event of accentance of Lowest Rate. no miu]
considered far accepiance by the Department, Tn

Clause 45,
prevail,

tiple Lowest Rates 4
such cages, he Tender will be CAN O

In the event of conflicting different clauses, the clauses in the e-NF

Clauze 46, Enginm_-r-tnaCh.nrge ghall not entertain any claim whatsoever fron
Contractor for payment of compensation on account of idle labour onsuch gre
including RO posseasion of encum brance free land.

Clause 47, Engineer-in

any compensation dg
machines becoming idle or any clrcumstances including untimely
calamities, lilke Blrilces e(c,

Clause 49, Cess @ 1% or as amended time to time of the cost of construction works &
be deducted from the Gross ?Hlul_: of all Works Bifl in terme of Finence Department on

with the compet

bour Commissis
of the region.

Clause 50, Ng Mobilization / Securuad Advance will be allowsd unlesa specified therwise
the contract.

Clause 51. Valid pan issued by the Income Tax Department, Government of India, va
L5 digit Goods and Services Tax Payer Identificati

tification Number [OSTIN| under GST Ace 20
Cess, Royalty of Sand, Stone Chips, Stane Metal Giruve|

 Boulders; Forpest produc ege,, T
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by g

E:m[mlztnrfﬂiddnr. No extra Payment will be made 8 o reimbursement or |

Eompengation for these. The rates of supply and finighed work items are inclusive of the:
Lixes and chirges,

Clauge 52, Al working Tools & Flants, Seaffolding, Canstruction of Vars & Platforms an
arrungement of Laboygr Campa will have |o be arranged by the Contractar a8t his/her ow
cost,

supply Maxdoors, Bambhoos, Ropes, Pegs, Flags etc. fi
laying out the work and for taling and checking measurements for which ng £t
payment will be magde. |

Clause 54, The Contractor /Bidder should see the
Drawings etc, hefore submitting e-Tender and

tondition and nature of works and ascertain difficulties that might he encountered in
1 » availahilicy of drinking water and
|



other himan requirements & security efc. Work on river banks may be intermipted dioe to
n number of unforeseen remsons e.g sudden rises in water levels, inundation durng flood,
inaccessibility of working site for carrage of materials. Engineer-in Charge may order the
contractor to suspend work that may be subjected to darmage by climate conditions. Ne
chaim will be entertained on this account, There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures et due to change af
topography, river condition and local requirements etc, between the preparation: and
exerution al the schieme for which the tendersd rate and contract will nol stand inwalid.
The Contractor will not be entitled to any clalm ar exera mte on any of thess accoints.

Clausge 55. A machine page numbered Site Order Book (with triplicate copy) will have to
be mamtnined st site by the Contractor and the same has got to he issued from the
Engineer-in-Charge before commencement of work. Instructions given by inspecting
officers not below the rank of Assistant Engineer will be recorded 0 this book and the
contractor must note down the acton to be taken by him in this connection as guickly ns
poasible,

Clause 56. The work will have o be completed within the time mentioned in the e-NIT. A
suitable Work Programme based on time allowed for completion of work as per e-NIT s 1o
be submitied by the contractor within 7 {seven| dayvs from the date of receipt of work arder
which should satisfy the time lImit of completion. The contractor should inform in weiting,
within 7 [seven] days from the date of receipt of work order, the numes of his authorized
represeniatives who are o remain present af site daily during work execution who will
receive inetructions of the work, sign messurement book, bills and other Government
Papers etc,

Clause 57. No compensation for idle lebour, establishment charge or an other reasans
guch as variation of price Indices ete, will be entariained,

Clauge 58. All possible precatitions should be taken for the safety of the people and work
force deployed at worksite as per safety rule in force, Contractor will remain responsible for
his lbour in respect of his liatdlities under the Workmen's Compensation Act etc, He must
deal with such cagea as prompily as possible. Proper rond signs as per PAD practice or
any other =ipn board f{or safely parpose 88 per reguirement by the concerned
Administrative Department will have to be erected by the Contractor ol his own cosl while
aperating in public thoroughlares:

Clauge 59, The Contracior will have to mamtain qualified technical emplovess and for
Apprentices at gite as per prevailing Apprentice Act ar as stipulated (o the contract.

Clause 60. The Contractor will have to accept the Work Programme as per modifications
and priority of work fixed by the Engineer-in-Charge o that most vulnerable reach and for
vulperable ilems are completed before impending monsoon or riae i river flood water level
or for other suitable reasans.

Clause 61. Cuantities of different items of work mentioned i the tender schedule or 1n
work order are only tentative. In actual work, these may vary considerably, Payment will be
made on the besis of works actually dope in different items and no claim will be
entertained for reduction of guantities in some items or for cmission of some items, For
execution of gquanticative excess in any item or supplementary new mems of work as
decided by the Department, approval of the Superintending Engineer / Chief Engineer [/
Government would be required, depending on whosoever be the Tender Accepting
Authority; before making suech peyment,

Clause 63, In order o cope up with the present system of e-billing, supply of
departmental materials is generally not allowed, Howewer, i in special circumstances,
Departmental materials may be issued to the Contractor/Bidder to the extent of
requirciments as asscssed, those may be recovered from the Running Account Bill and/or
Final Bill, as applicable,

Clause 63. Any matcrial brought to site by the contractor is subject to approval of the
Engincer-in-Charge. The rejected materials must be removed by the contractor from the
site &t his own cost within 24 hours of issue of the order to that effect. The rates In the
schediile are incliusive of cost and carriage of all materials to worksite. The materials will
have to be supplicd in phase with due intimation to the Assistant Engineer concerned in
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conformity with the progress of the work, For gpecial type of materials, 1., Geo Synthe
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter ete., il any, relevant Date Shy
containing the name of the Manufacturers, Test Beport etc. will also be submitted an eq
secasion. Engineer-in-Charge may conduct independent test on the samples dra
randomly before according approval for using the materials at site. In this regard decis
of Engineer-in-Charge shall be final and binding

Clause 64. For all items of contractjobs requiring skilled labour, the contractor shall ha
to employ 70% (Seventy Percent) of skilled labour locally, Tn case the Controctor fails:
recruit skilled local labour, the Contractor shall emplay skilled labour locally secured
Government in the manner indicated above, For bridge works, highly technical works
labour, the contractar may, with the prior permisaion in writing of the Engineer-in-char
to wham full facts must be placed for such permission, mport and employ. skilled labe
up to 30% [Thirty Pércent) of the total requirement, In this case the expression “Impaort
labour® shall mean *lnbour imported primarily from other States wnd secandarily, from ¢
distant districis of the State of West Bengal”™ In case where the contactor fails to sect
unskilled local labour or to engage mported labour, the contractor shall employ laba
locally recruited by Government or labour imported by Governmient at the rate tuJ
decided by the Buperintending Enginesr of the works concerned, whose decision &8 Lo
circumstances in which employment of such labour is of muotual advantage to Governme
and the contracter, will be final and binding on the parties

Clause 65. All queries and disputes arising out of the works tender contract s bo |
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee' |
writing for decision within 15 days.

Clause 66. The contractor shall have to make his own arrangements for water, bumi

the work and use by his workers, ete., for road rollers and for all toals snd plant, et
required on the work.

Clause 67. Contractor will be responsible for the poyments of all water charges payable
the Corporation Municipality / Panchayat or any other water works nuthorioy
Government Department concerned,

Clause 6B, If m;cnntrqnum shall desire an extension of the time for completion of
work under clause 5 of the contract, ng application for such extension will be entertains
It Is not received in sufficient time to allow the Executive Engineer to consider it and o

Contractor will be responsible for the tonsequences arising out of his negligence in
respect

Clause 69. The Contractor will have to leave ducts in walls and floors o ron condait
cables, where necessary, and he will not be entitled to any exten payment on this aceon

Clanse 70. Controctors in the course of their wark should underatand that all maier
obtained in the work of Dismanting, Excavation, eig,, will be considered Governm
property and will be dizposed of to the hes| advantage of Government,

Clause T1. In case of very special case of circumatances, it any Deparimental materi
are issued, there may be delay in oblaining the materials by the Department and
Contractor is, therefore, required to keep himself/herseif in touch with the day o
pesition regarding the supply of materials from the Enginger-in-charge and (o so adjust
progress of the work that his labour may rot remain idle nor may there be any other ¢l
due (o or arising from delay in obtaining the materials, It should be clea riy undersiood t

ne claim whatsoever shall be entertained by the Department on account of delay
supplying matenals,

Clause 72. No compensation for any damage done by rain or traffie di ring the execy
of the work will be made.

Clause T3. Whenever a work is carcled out in municipal ares, eleotric lghts or elec
danger signals whenever available shall be provided by the contrctors on the barders

well as paralfin lights. Facilitics for the electric connection will be made by this Departm
but the Contractor will bear all the expenses.

s



® Contractor should quote through rate inclusive of cost of
working.

LContractars should give complete specifications showing the method of
quantity and guality of materials they intend 1o use per hundred | L

= cases where water is used by the Cantractor he will be required 16 deposit

RS the Executive Engineer the charges for witer which are to be ealeulated in

with the schedule of miscellaneous rates th the Canal Act,

I. It must be clearly understood by the Contrictor that no claim on sccount of
=ai=s on those already accepted, due to fluctustions arising out of any situstion

Eslertained during the currency of this contract for the work as per scheduls

the agreement and the additional worle, if any, under Clawse 12 of the contract,

. T » In the event of emergency the Contractor will be required to pay his labeur
S5y &nd if this is not done, Government shall make the requisite payments us would
= Bees paid by the contractor and recover the cost from the contractors,

INCONVENIENCE OF THE PUBLIC

Rsse 79. The Costractoriy) shall not deposit material on any site which will seriously
= ® ihe public. The Engincer-in-charge may require the Contractor(s) to remove

. re considered by him to be a danger or inconvenience to the public
emoved at the contractor’s cost,

dertakes to have the site clean, free from ribbish to the
e Engine arge, All surplis materials, rubhish etc, will be removed
eedd by the Engincer-in-charge and nothing extra will be paid,

e Contractor shall not allow any rubbish or debris to remein on the
RS or after repairs, but shall remove the same and keep the place
neat ¥ during the progress of the work. The Engineer-in-charge may get the site
Tmis w etc, And recover the cost fram the bill of the contractor, if the
=t AL in observing this clause,

Clause-82. Construction materials brought ar site shall not be stscked at random. The
contractor shall stack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governer means the Governor of the State of West Bengal and his/her successors.
The Government means Government in the concerned Works Department,

The Department means the Secretary of the concerned Department or his/her authorized

The Diviaional Officer means the Exccutive Engmeer of the concerned Works Department

ﬁrﬁ:ﬁmt&tﬂmﬁrﬁm concerned, also identified aa the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned Waorks
Department for the time being of the Sub-division concerned. Junior Engineer equivalent :
ta Section Officer of the Section concerned.

Superintending Engineer in the concerned works Department is the final Authaority
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived
on the basis of market ratc analysis for supplementary items, and the sutharity for
p - al of Reduced Rates and Part Rates, He is also the Tender Accepting Authority for
vorks of value above As. 45.00 lakh and up to Rs. 2.00 crore under existing delegated

Chisf Engincer in the concerned Works Department is the technical head of the
‘Directarste and is also the Tender Accepting Authority for all works of value above Rs.

)




2 00 erore. Excess work over individual items comprising the original tender may be
exceeded beyond 10% with the approval of concerned tender accepting Buthority and
verified by the Superintending Engineer { Chief Engineer subject to the total value of
work uwpon completion is within the technically sanctioned cest and that there is no
major deviation from original scope of work in the tender. Any supplementary
tender/item /work in connection with the main tender i to be taken up with the
approval of the Tender Accepting Authority not below the rank of Executive
Engineer. Such supplementary tenders above 10% of BOQ are 1o be expouted only with
the approval of appropriate Governmenl irrespective of the value of terder

Words importing the singular number only include the plural number and vice versa
Irrespective of the accepting authority, Divisional officer shall be the sutherity

signing agreement for all tenders of value more than Rs. 3.00 lakh up to any
amount on behalfl of the State.

gchedule showing (approximately) materials to be gupplied by the Engineer-in-Charge
under clause I

Particulars Rates al which the materiais will be Place of drh\:r:rg.r
-|'J'|,.;|,_r_|-;|.-.rl io the contratior
Unit | Rs. P.

Mote 1- The person or firm submitting the wender should see that the rates in the above
schedule are filled up by the Enginesr-in-charge on the issue of the form prigr o the
subrnisaion of the tender,

] :
°J 3 - o 'I- r '
Pl vt NV D =300 azu PHAM(/,

jﬁx%,ﬂ'ﬁ LELE

[Mame in fall) [Marme in full)
*Signature of Contractor (Agency sSignature of Exegutive Enginger)
with official seal containing _"-.E:- istont E eer
Prinicipal office address an behall of the Governor of the

Srate of West Bengal with official seal
contaiming designation & address

' T be authenticated on each and every page of the contract document by all parties.



